
 
 

 
 

 
 
 

 

 

GURUGRAM UNIVERSITY GURUGRAM           

SHORT TENDER NOTICE INVITING TENDERS 

On behalf of Vice chancellor, GURUGRAM University,Gurugram Offline bids 
areherebyinvitedfromtheEmpanelledcontractors of GurugramUniversity,Gurugram for the works upto Rs 
10.0 lacs.. 

 
 
 

 
Sr. 
No 

 
 
Name of Work 

 
Tender 
Amount 

  Tender 
Document     
Fee+ 
Processing 
Fee 

 
Earnest  
Money 

 
Bid 

Submission 
Date& Time 

      

    1. To perform Civil works 
in the Library of 
Gurugram 
University,Sec-
51,Gurugram 

1.53 lacs 1000+100
0=2000 

+18%gst=
2360/-

(non 
refundable

) 

3060/- 31.08.2021 
at 3:00 pm 

      
      

      

      

      

 

1. Tenders will be received offline andtechnical bids will be opened by the GURUGRAM 
University,Gurugramonbid submission date physically i.e on 08.09.2021 at 3:30 pm. In the presence of 
tenderers or their authorized agent who may like to bepresent. 

 

2. Tenders must be submitted offline in the GURUGRAM University Gurugram. The Technical bids / 
Envelopesare to be submitted in person by the intending contractor or his agent to the GURUGRAM 
UniversityGurugram. 

 

3. Deleted. 
 

4. Deleted. 



 
 

 
 

 

5. Deleted. 

 
 

 

 

6. The tender shall be submitted by the tenderer in the following three separate envelopsoffline:- 
a. EarnestMoney - Envelope ‘ED’ 

b. N.I.T. andTechnicalBid - Envelope ‘TI’ 
 

c. Tender in Form – A(PriceBid) - Envelope ‘CI’ 
 

Note:Earnest Money in shape of Demand Drafts/ Deposit at call duly pledged in favour of Gurugram 
University, Gurugram payable at any scheduled bank at Gurugram must accompany each tender. 

 

 

Above envelops, (as applicable) shall be kept in a bigger outer envelope, which shall also be sealed. 
 

7. Inthefirstinstance,theEnvelop–‘ED’ofalltheBidderscontainingtheEarnestMoneyshallbeopenedphysically. If 
the Earnest Money is found proper and in order, the Envelop ‘TI’ containing Technical Bid shall be opened in 
the presence of such contractors who choose to be present. The Financial Offer in Envelop in ‘CI’ shall be 
opened only of those tendererswho meet the qualification criteria as per the Bid documents. The date of 
opening of Financial Bid shall be fixed after the opening of TechnicalBid. 

8. Deleted. 
9. Deleted. 
10. Deleted. 

 

11. The contractual agencies should submit their tender documents strictly as per the Key Dates mentioned in 
these biddocuments. 

 
12. Deleted. 

 

13. DNIT&Pre-qualificationeligibilitycriteriacanalsobeseenonanyworkingdayduringofficehoursinofficeof the 
Chief Engineer. 

 

14. In case the day of opening of tenders happens to be holiday, the tenders will be opened on the next working 
day. The time and place of receipt of tenders and other conditions will remainunchanged. 

 
15. Deleted 

16. Tender which is not accompanied with the earnest money or not accompanied with full amount of earnest 
money depicted in the NIT shall not be considered /opened. 

 

17. The tender of the bidder who does not satisfy the qualification criteria in the bid documents are liable to be 
rejected summarily without assigning any reason and no claim whatsoever on this account will be 
considered. 

18. If any tenderer, modifies or withdraws his tender subsequent to submitting it to the Chief Engineer, 
GurugramUniversity,Gurugram,whileononehandheisliabletobeblacklisted,ontheotherhandhisearnest 
moneyshallbeforfeitedwithoutprejudicetootherrightsandremediesavailabletotheChiefEngineer. 

19. The rates of the contractors shall remain open for a period of four months from the date of opening of the 
price bids and if a contractor submits a tender limiting the period of validity to a date earlier, then he shall be 
liable to be blacklisted and his earnest money shall stand forfeited without prejudice to other rights and 
remedies available to the ChiefEngineer. 

20. The contractor whose tender is accepted will be required to execute a contract deed in the prescribed form 
and will be required to furnish 5% security for the due fulfillment of this contract or alternatively at the 
discretion of the Engineer-in-charge it will be deducted from the running payments to be made on account of 
work done. (The earnest money will be treated as part ofsecurity). 

 



 
 

 
 

21. Theapproval of the acceptance of tender will rest with the Vice Chancellor, Gurugram 
University,Gurugramwho does not bind himself to accept the lowest tender and reserves to himself the 
authority to reject any or all of tenders received without assigning anyreason. 

No conditional tender should be given. A conditional tender is liable to be rejected out rightly at the 
discretion of the accepting authority. In the alternative the accepting authority may treat the conditions as 
null and void and make a counter offer to the tenderer to do the work at the premium or rebate/rates quoted 
by him without conditions. If the tendererrefuses to accept the said counter offer to do the work at the 
premium or rebate/rates quoted by him without the condition within one week of the counteroffer 
havingbeen made by the accepting authority, his earnest money shall stand forfeited and the tenderer shall 
have no claim to the same whatsoever. 

22. The successful tenderer shall have to sign an affidavit to the effect that he has no relation or 
connection with firm/contractor blacklisted by Gurugram University Gurugram/GURUGRAM 
UNIVERSITY GURUGRAM/Haryana Govt./Govt. of India, from time to time as per the form of affidavit 
attached with these bid documents. 

23. The earnest money deposited for the tender will not be returned to the contractor’s/firm’s till the acceptance 
of tender or four months, whichever isearlier. 

24. Pre Bid meeting will be held on (if applicable) (N/A). 

25. Deleted. 
 
 

26. Sales / Works Tax, Income Tax, Labourcessor any other tax will be deducted from the bills of contractor as 
per the instructions of theGovt. 

 
 
 
 
 

Executive Engineer 

Gurugram University, 

Gurugram 



 
 

 

 

SHORT TENDER NOTICE 
 
 
 

 
GURUGRAM UNIVERSITY 

 
Notice Inviting Tender 

No. GU/CE/2021/676 Dated: 31.08..2021 
 

On Behalf of Vice Chancellor of Gurugram University Bids are invited 
from the Empanelled contractors of Gurugram University, Gurugram 
for the works upto Rs 10.0 lacs.. 

 

 
 
 

Name of Work: 

 
To perform Civil works in the Library of Gurugram 
University,Sec-51,Gurugram 

Cost: 1.53 lacs                                                    Earnest Money: 3060/- 
Tender Document Fee+ ProcessingFee:   1000+1000=2000 
+18%gst=2360/-(non refundable) 
Time Limit: 1 Month 
 Bid Submission Date Physically:       08.09.2021at 3:00 pm 

      For and on behalf of Vice Chancellor 
 
 

      Executive Engineer 
Gurugram University,  

 Gurugram 
 



 
 

 

* 

 
CONDITIONS 

 
 

1. No Tender/EOI will be considered if the agency failed to qualify the terms & conditions/ eligibility mentioned in 
Tender/EOIdocument. 

2. The undersigned reserves the right to reject any or all the Tender/EO is without assigning any reason what so 
ever and no conditional and postal Tender/EOIs will beaccepted. 

3. The offer will remain valid upto 120 days from the date of openingof Tender/EOIs. 

4. Proof of GST, EPF, ESI, etc. is to be supplied before issuance ofTender/EOI. 

5. After approval of Tender/EOI, the agency shall submit the work program for execution of work and get it 
approved from the Engineer-in-Charge in the time limit prescribed in the Tender/EOIdocument. 

6. The jurisdiction of court will be at Gurugram/Chandigarh. 

7.  If there is any difficulty during construction work, contractor has to solve the same at hisown. However, 
Gurugram University will facilitate, if necessary. 

 
 

For and on behalf of Vice Chancellor 

 
 
 

Executive Engineer 
Gurugram University 
Gurugram 



 

 

 
 

 

 

 

SECTION-1 

INSTRUCTIONS TO BIDDERS 

(ITB) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

SECTION 1: INSTRUCTIONS TO BIDDERS 

 

TABLE OF CLAUSES 
 

 
SR.NO. A. General Page 

No. 
SR.NO. D.Submission of Bids Page 

No. 
1 Scope of Bid 9 26 Examination of bids 

 

and Determination of 
Responsiveness 

14-15 

2 Source of Funds 9 27 Correction of Errors 15 

3 Eligible Bidders 9 28 Deleted 15 

4 Qualification of the 
Bidder 

9 29 Evaluation and Comparison of 
Financial Bids 

15-16 

5 One Bid per Bidder 9 30 Deleted 16 

6 Cost of Bidding 9  F. Award ofContract  

7 Site Visit 9 31 Award Criteria 16 

 B. Bidding Documents 
and Evaluation 

 32 Employer's Right to Accept any 
Bid and to Reject any or all Bids 

16 

8 Content of Bidding 
Documents 

10 33 Notification of Award and 
Signing ofAgreement 

16-17 

9 Clarification of Bidding 
Documents and pre-bid 
meeting. 

10 34 Performance Security 17 

10 Amendment of Bidding 
Documents 

10 35 Advances Payment and Security 17 

 C. Preparation of 
Bids 

 36 Deleted 17 

11 Language of Bid 11 37 Corrupt or Fraudulent Practices 17 

12 Documents Comprising 
theBid 

11 38 Debarring 17 

13 Bid Prices 11-12 39 Payment System 17 

14 Currencies of Bid and 
Payment 

12    

15 Bid Validity 12 40 Completion of Work 
 
 
 

18 

16 Bid Security 12-13 41 Withdrawal of Items 18 

17 Alternative Proposals by 13  Appendix to ITB  



  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Bidders     

18 Format and Signing of 
Bid 

13  ANNEXURE –I  

19 Registration of bidders 
on e-procurementportal 

13  ANNEUXRE-II  

20 Obtaining a Digital 
Certificate 

13    

21 Tender Closing 13    

22 Submission of actual 
online bids (Re- 
Encryption) 

13    

23 Bid Opening 14    

24 Process to be 
Confidential 

14    

25 Clarification of Bids and 
Contracting the 
Employer 

14    



  

 

A.  GENERAL 

1 Scope ofBid 

 
1.1 Deleted. 
1.2 The successful bidder will be expected to complete the works by the intended completion date specified in the 
Contractdata. 

 

 
1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives (bidder/tenderer, 
bid/tender, bidding/tendering, etc.) aresynonymous. 

 

2. Source ofFunds 

 

 
2.1 The expenditure on this project will be met from the ClientDepartment. 

 

 
3. Eligible Bidders. 

 

 
3.1 ThisInvitationforBidsisopenonly to the Empanelled contractors of GUG for the works upto Rs 10.0lacs.  
 
 

4. Qualification of theBidder 
 

4.1 The Bidder shpuld be Empanelledcontractors of GurugramUniversity,Gurugram for the works upto 
Rs 10.0 lacs.AllbiddersshallprovideinSection-2, Formsof 
BidandQualificationInformationapreliminarydescriptionofthe proposed work method and schedule, 
including drawing and charts, as necessary. The proposed methodology should include program of 
construction backed with equipment planning and deployment duly supported with broad calculations and 
quality assurance procedures proposed to be adopted justifying their capability of execution and completion 
of work as per technical specifications, within stipulated period ofcompletion. 

4.2 Deleted. 

4.3 Deleted. 

4.4 Deleted. 

4.5 Deleted. 

4.6 Deleted. 

 
5. One Bid perBidder. 

 

5.1 Each bidder shall submit only one bid for one package. A bidder who submits or participates in more than one 
Bid (other than as a subcontractor or in cases of alternatives that have been permitted or requested) will cause all the 
proposals with the Bidder’s participation to bedisqualified. 

6. Cost ofBidding. 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will 
in no case be responsible and liable for thosecosts. 

7. Site Visit. 
 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of Works and 
its surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract 
for construction of the Works. The costs of visiting the Site shall be at the Bidder’s ownexpense. 

B. BIDDINGDOCUMENTS 



  

 

8. Content of BiddingDocuments. 
 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance with 
Clause10: 

 
 
 

Section Particulars. 

 Invitation for Bids 

1 Instructions to Bidders 

2. Qualification Information, and other forms. 

3 Conditions of Contract 

4. Contract-Data. 

5. Technical Specifications 

6. Form of Bid. 

7. Bill of Quantities. 

8. Securities and others forms 

9. Drawings 

10. Documents to be furnished by the bidder. 

 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms, 
technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. Failure to comply with 
the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids which are not 
substantially responsive to the requirements of the Bid documents shall be rejected. 

 
 

9. Clarification of BiddingDocuments. 

 

 
9.1. A prospective bidder requiring any clarification of the bidding documents may notify the Employer in writing or 
by email at the Employer’s address indicated in the invitation to bid. The Employer will respond to any request for 
clarification which he received earlier than 15 days prior to the deadline for submission of bids. Copies of the 
Employer’s response will be forwarded to all purchases of the bidding documents, including a description of the 
enquiry but without identifying its source. 
9.2 Deleted. 

 
10. Amendment of BiddingDocuments. 

10.1 Beforethedeadlineforsubmission ofbids,theEmployermaymodifythebiddingdocumentsbyissuingaddenda. 
 
 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing or by e- 
mailtoallthepurchasersofthebiddingdocuments. Prospectivebiddersshallacknowledgereceiptofeachaddendum in 
writing or by e-mail to the Employer. The Employer will assume no responsibility for postaldelays. 

 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids, 

the Employer may, at his discretion, extend as necessary the deadline for submission of bids, in accordance with 
Sub- Clause 20.2below. 



  

 

 

 
C. PREPARATION OFBIDS 

 
 

11. Language of theBid 
 

11.1 All documents relating to the bid shall be in the Englishlanguage. 

 

 
12. Documents Comprising theBid. 

12.1 Thebidtobesubmittedbythebidder(referClause8.1)shallbeintwoseparateparts: Part-I 

shall be named “Technical Bid” which will be submittedoffline. 

(i) For bidding documents downloaded from website (refer IFB). 
 

(ii) Bid Security in the form specified in Section8. 

(iii) Qualification Information and supporting documents as specified inSection-2. 
 

(iv) Certificate, undertakings, affidavits as specified in Section2. 

(v) Information pursuant to Clause 4 of theseinstructions. 
 

(vi) Undertakingthatthebidshallremain validfortheperiod specifiedinClause15.1. 

 

 
Part-II shall be named “ Financial Bid” and shall comprise. 

 

 
(i) Form of Bid as specified in Section6. 

 

(ii) Priced Bill of Quantities for items specified in Section7. 
 
12.2. Following documents, which are not submitted with the bid, will be deemed to be part of thebid. 

 

 
Section. Particulars 
 
 

1. Invitation for Bids(IFB). 
 

2. Instructions toBidders. 

3. Conditions ofContract. 
 

4. ContractData. 

5. Specifications. 
 

6. Drawings 
 

 

 

13. Bid Prices. 
13.1. The contract shall be for the whole works as described in Sub-Clause 1,1, based on the priced Bill of Quantities 
submitted by theBidder. 

 



  

 

 
13.2. The intending Contractors shall fill in the rate at its appropriate places in figures. Items for which no rate or 
priceisenteredbythebidderwillnotbe paidforbytheEmployerandconsideredasnilrate. 

 

 
13.3. All taxes, duties cess, other levies and surcharge as applicable from time to time payable by the contractor under 
thecontract, orforanyothercauseshallbeincludedintherates, pricesandtotalBidPricesubmitted bytheBidder. 

13.4 100% GST will be Borne by the contractor & GST as per rules shall be deducted from the payments due to the 
contractor. 

 

 
14. Currencies of the Bid andPayment. 

 

 
14.1. The unit rates and the price shall be considered in Indian Rupees. All payments shall be made in IndianRupees. 

 

 
 

15. Bid Validity. 
 

15.1. Bids shall remain valid for a period not less than 120 days after the deadline date for bid submission. A bid valid 
for a shorter period shall be rejected by the Vice Chancellor (Gurugram University). as non-responsive. In exceptional 
circumstances, prior to expiry of original time limit, the Employer may request that the bidder may extend the period 
of validity for a specified additionalperiod. 

 

 
15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 
bidders may extend the period of validity for a specified additional period. The request and the bidders’ responses 
shall be made in writing or by cable. A bidder may refuse the request without forfeiting his bid security. A bidder 
agreeing to the request will not be required or permitted to modify his bid except as provided in 15.3 hereinafter, but 
will be required to extend the validity of his bid security for a period of the extension, and in compliance with Clause 
16 in allrespects. 

 

 
15.3. Inthe caseofcontractsin whichtheContractPriceisfixed(notsubjecttopriceadjustment),intheeventthatthe 
Employer requests and the Bidder agrees to an extension of the validity period, the contract price, if the Bidder is 
selected for award shall be the bid price corrected asfollows; 

The price shall be increased by the factor of 0.2% for each week or part of a week that has elapsed from the 
expiration of the initial bid validity to the date of issue of letter of acceptance to the successful Bidder. 

 

 
15.4. Bid evaluation will be based on the bid prices without taking into consideration the abovecorrection. 

16. BidSecurity. 

 

 
16.1. Deleted 
16.2. Bank guarantees for Bid Security shall not beaccepted. 

 

 
16.3. AnybidnotaccompaniedbyanacceptableBidSecurityandnotsecuredasindicatedinSub-Clauses16.1and 
16.2 above shall be rejected by the Employer as non-responsive. 

 

 



  

 

16.4. The Bid Security of unsuccessful bidders will be returned within 45 days of the end of the bid validity period 
specified in Sub-Clause15.1. 

 

 
16.5. The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement and 
furnished the required PerformanceSecurity. 

 

 
16.6. TheBidSecuritymaybeforfeited. 

 

 
(a) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or. 

 

(b) in the case of a successful Bidder, if the Bidder fails within the specified timelimit to 

(i) sign the Agreement;or. 
 

(ii) furnish the required PerformanceSecurity. 
 

(iii) If the bidder modify his bid at his own level after opening of tender through e-tendering 
during the period of bidvalidity. 

17. Alternative Proposals byBidders. 

 

 
17.1. No alternative proposal shall beaccepted. 

 

 
18. Format and Signing ofBid 

Deleted 

 

 
 

D. Submission of Bids 
19.Deleted. 
20.Deleted. 
21.Deleted. 
22.Deleted. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

E. BID OPENING ANDEVALUATION 

 
 

23 BidOpening 
 

23.1The Registrar/ Officer Nominated by Vice Chancellor (Gurugram University)will open all the Bids received 
(except those received late), including+- modifications made pursuant to Clause 22, in the presence of the Bidders 
or theirrepresentativeswhochoosetoattendattime,dateandtheplacespecifiedinAppendixinthe mannerspecifiedin 
Clause 23.3. In the evenof the specified date of Bid opening being declared a holiday, the Bids will be opened at the 
appointed time and location on the next workingday. 

23.2 Deleted. 
 

23.3 The “Technical Bid” shall be openedfirst. 
 

23.4 The amount of earnest money, forms and validity shall be announced. Thereafter, the bidders’ names and such 
other details as the Employer may considered appropriate, will be announced by the Registrar/ Officer Nominated by 
Vice Chancellor (Gurugram University)attheopening. 

23.5 Evaluation of the technical bids with respect to bid security, qualification information and other information 
furnished pursuant to clause 12.1 of ITB shall be taken up and completed on the date of bid opening and a list will be 
drawn up of the responsive bids whose financial bids are eligible forconsideration. 

23.6 The date & time of opening of the Financial Bid will be announced by theEmployer. 
 

23.7. At the time of opening of “Financial Bid”, the names of the bidders whose bids were found responsive in 
accordancewithClause23.4 willbe announced. Thebidsofonlythosebidderswill beopened. TheresponsiveBidders ‘ 
names, the Bid prices, the total amount of each bid, any discounts and such other details as the Employer may 
consider appropriate, will be announced by the  Registrar/ Officer Nominated by Vice Chancellor (Gurugram 
University)at the opening. Any Bid price or discount, which is not read out and recorded, will not be taken into 
account in BidEvaluation. 

 

23.8 The Registrar/ Officer Nominated by Vice Chancellor (Gurugram University)will  prepare the  minutes  of the 
bidopeningincludingtheinformationdisclosedtothosepresentinaccordancewith subclause23.6. 

24. Process to beConfidential 
 

a. Information relating to the examination, clarification, evaluation, and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 
officially concerned with such process until the award to the successful Bidder has been announced, 
Any efforts by a Bidder to influence the Registrar/ Officer Nominated by Vice Chancellor (Gurugram 
University)processingof Bids or award decisions may result in the rejection of hisBid. 

25. Clarification of FinancialBids 
 

a. To assist in the examination, evaluation, and comparison of Bids, the Registrar/ Officer 
Nominated by Vice Chancellor (Gurugram University)may, at his discretion, ask any Bidder for 
clarification of his Bid, including breakdowns of unit rates. The request for clarification and the 
response shall be in writing or by cable, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to confirm the correction of 
arithmeticerrorsdiscoveredbytheEngineerInchargeintheevaluationoftheBidinaccordancewithClause27. 

b. Subjecttosub-
clause25.1,noBiddershallcontacttheEmployeronanymatterrelatingtohisbidfromthetime of 
thebidopeningtothetime the contractis awarded.IftheBidderwishesto 
bringadditionalinformationtothenotice of the Employer, it should do so inwriting. 

 

c. Any efforts by the Bidder to influence the Registrar/ Officer Nominated by Vice Chancellor 
(Gurugram University) in the Employer’s bid evaluation, bid comparison or contract award decisions 
may result in the rejection of the Bidders’bid. 

26. Examination of Bids and Determination ofResponsiveness 
 

a. During the detailed evaluation of “Technical Bids”, the Registrar/ Officer Nominated by Vice 
Chancellor (GurugramUniversity)willdeterminewhethereach 



  

 

Bid(a)meetstheeligibilitycriteriadefinedinClause3and4; (b) has been properly signed; (c) is 
accompanied by the required securities and; (d) is substantially responsive to the requirements of the 
Bidding documents. During the detailed evaluation of the “ Financial Bid”, the responsiveness of the bids 
will be further determined with respect to the remaining bid conditions, i.e. priced bill of quantities, 
technical specifications, anddrawings. 

b. A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions, 
and specificationsoftheBiddingdocuments,withoutmaterialdeviationorreservation.Amaterial 
deviationofreservation isone(a)whicheffects inanysubstantialwaythescope,quality,orperformanceof 
theWorks;(b) whichlimitsin any substantial way, inconsistent with the Bidding documents, the 
Registrar/ Officer Nominated by Vice Chancellor (Gurugram University) right or the Bidder’s 
obligations under the Contract; or (c) whose rectification would effect unfairly the competitive position 
of other Bidders presenting substantially responsiveBids. 

 

c. If a “Financial Bid” is not substantially responsive, it will be rejected by the Registrar/ Officer 
Nominated by 
ViceChancellor(GurugramUniversity)andmaynotsubsequentlybemaderesponsiblebycorrectionorwithdr
awal of the non-conforming deviation orreservation. 

27. Correction ofErrors. 
 

a. “Financial Bids” determined to be substantially responsive will be checked by the Registrar/ 
Officer Nominated by Vice Chancellor (Gurugram University) for any arithmetic errors. Errors will be 
corrected by the Employer as follows: 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in words will 
govern;and 

 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying 
the unit rate by the quantity, the unit rate as quoted willgovern. 

b. The amount stated in the “Financial Bid” will be corrected by the Employer in accordance with 
the above procedure and the bid amount adjusted with the concurrence of the Bidder in the 
followingmanner. 

 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will be the 
‘bid price’ and the increase will be treated asrebate; 

 

(b) If the bid price decreases as a result of the corrections, the decreased amount will be treated as the 
‘bidprice’ 

 

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does 
not accept the corrected amount the Bid will be rejected, and the Bid security may be forfeited in accordance with 
Sub-Clause 16.6 (b). 

28. Deleted 

29. Evaluation and Comparison of FinancialBids. 
 

a. The Registrar/ Officer Nominated by Vice Chancellor (Gurugram University) will evaluate and 
compare only the Bids determined to be substantially responsive in accordance with Sub-Clause26.2. 

b. In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause 27;or 

(b) Making anappropriateadjustmentforanyotheracceptablevariations.deviations;and 

(c)deleted. 

c. TheRegistrar/OfficerNominatedbyViceChancellor(GurugramUniversity)reservestherighttoacce
ptorreject any variation or deviation, Variations and deviations and other factors, which are in excess of 
the requirements of the Bidding documents or otherwise result in unsolicited benefits for the Employer 
shall not be taken into account in Bid evaluation. 



  

 

d. The estimated effect of the price adjustment conditions under Clause-47 of the Conditions of 
Contract, during the period of implementation of the Contract, will not be taken into account in 
Bidevaluation. 

 

e. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate 
of the cost of worktobe performedunderthe 
contract,theRegistrar/OfficerNominatedbyViceChancellor(GurugramUniversity) may require the 
Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed. After 
evaluation of the price analyses, the Employer may require that the amount of the performance security 
set for the in Clause 34 be increased at the expense of the successful Bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the successful Bidder under 
theContract. 

f. AbidwhichcontainsseveralitemsintheBillofQuantitieswhichareunrealisticallypricedlowandwhic
hcannot be substantiated satisfactorily by the bidder, may be rejected asnon-responsive. 

30. Deleted 
 

F. AWARD OFCONTRACT 

31. AwardCriteria 
 

31.1 Subject to Clause 32, the Registrar/ Officer Nominated by Vice Chancellor (Gurugram University) will award the 
Contract to the Bidder whose Bid has beendetermined. 

(i) to be substantially responsive to the Bidding documents and who has offered the lowest evaluated 
Bid Price; and 

 

(ii) tobe within the available bid capacity adjusted to account for his bid price which is evaluated the 
lowest in any of the packages opened earlier than the one underconsideration. 

 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the evaluated 
bid. 

32. Employer’s right to accept any Bid and to reject any or allBids 
 

a. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to 
cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without 
thereby incurring any liability to the effected Bidder or Bidders or any obligation to inform the affected 
Bidder or Bidders of the grounds for the Employer action. 

 

32.2 Normally, the lowest responsive tender (L1) shall be accepted unless there is some valid objection like, his 
record of failure in execution of formal works or his rates being abnormally low and norworkable, etc 

32.3 Tenders shall be accepted by Vice Chancellor of GurugramUniversity. 

33. Notification of Award and Signing ofAgreement 
 

a. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 
expiration of the Bid validity period by Email confirmed by registered letter. This letter (hereinafter and 
in the Conditions of Contract called the “Letter of Acceptance”) will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the “ContractPrice”). 

b. The notification of award will constitute theformation of the  Contract, subject only to the 
furnishing of performance security in accordance with the provisions of Clause34. 

 

c. Theagreementwillincorporateall agreements 
betweentheEmployerandthesuccessfulBidder.Itwillbesigned by the Employer and sent to the successful 
Bidder, within 28 days following the notification of award along with the Letter of Acceptance. Within 
21 days of receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. 

d. Upon the furnishing by the successful Bidder of the Performance Security, the Registrar/ Officer 
Nominated by 



  

 

ViceChancellor(GurugramUniversity)willpromptlynotifytheotherBiddersthattheirBidshave 
beenunsuccessful. 

 

33.5 If the lowest tenderer (L-1) backs out, his earnest money shall be forfeited, the agency will be de-barred for 
givingtendersforoneyearandthesecondlowesttenderer(L-2),thirdlowesttenderer(L-3)inorderofsequence,may 
becalledupontobringhisoffertothesamelevelastheoriginallyfirstlowesttenderer.Inthe eventoftheirrefusalto do so, 
tenders shall be recalled. In case of great urgency, authority competent to accept the tender may authorize call of 
limited or short noticetenders. 

34. Performance Security 
 

a. Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 
Vice Chancellor, GurugramUniversity,Performance Security in any of the forms given below for an 
amount equivalent to 5% of the Contractpriceplusadditionalsecurityforunbalancedor 
frontloadedtendersinaccordancewithClause29.5of ITBto be kept as a surety that the contractor 
completes the work satisfactory. The performance security will be valid upto the end of the defect 
liability period+45 days or as prescribed in the contract data. In case, the time of completion is enlarged, 
the validity of the guarantee shall be correspondingly extended. It carries no interest and is refunded to 
the contractor after the date specified in thecontract. 

- a bank guarantee in the form given in Section 8;or 
 

- certified Bank Draft as indicated inAppendix. 
 
34. Deleted. 

 

35. Advance Payment andSecurity 
 

TheEmployerwillprovideanAdvancePaymentonthecontractpriceasstipulatedintheconditionsofcontract, subject 
to maximum amount, as stated in the ContractData. 

36. Deleted 

 
37. Corrupt or FraudulentPractices 

 

a. The Registrar/ Officer Nominated by Vice Chancellor (Gurugram University) will reject a 
proposal for award if it determines that the Bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for the contract in question and will declare the firm ineligible, either 
indefinitely or for a stated period of time; to be awarded a contract with Govt. of India/State PWD and 
any other agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for the contractor, or inexecution. 

b. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.3 and Sub-Clause 
59.2 of the Conditions ofContract. 

38. Debarring 
 

If the agency submits Financial Bid through e-tendering but fails to submit either bid security or the Technical 
bid or both, then the agency will be debarred from further tendering in Haryana Gurugram University for minimum 
one year. 

 

 
39. PaymentSystem 

 

The agency/bidder to whom the work is allotted shall be paid lowest of the following in the running/finals 
bills: 

 

1. Amount calculated with the accepted rates of the lowestagency. 
 

2. Amount worked out with the rates of L-2/L-3/L-4 and soon 
 

3. Amount worked out with the accepted percentage above/below HSR+CP/analytical rates/NS item rates 



  

 

worked out in financial statement. Financial statement will be made a part ofagreement. 
 

 

40. Completion ofwork 
 

The agency to whom the work is allotted shall complete the entire work as per drawing irrespective of 
quantities in the DNIT. The agency is bound to consult the drawings before tendering and tender the work 
accordingly. 

41. Withdrawal ofitems 

The Employer can withdraw any item of DNIT at any stage. No claim on account of withdrawal will be entertained. 
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Deleted. 
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1. Deleted. 
2. Deleted 

3. AdditionalRequirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of the 
Instructions to the Bidders, ifapplicable. 

(i) Affidavit (ii)Undertaking 



 
 

 

 
 
 

 

AFFIDAVIT 

 

 
1. I, the undersigned, do hereby certify that all the statements made in the required attachments are true and 

correct. 

2. The undersigned also hereby certifies that neither ourfirm M/s  

have abandoned any work Govt. of India/or any State or Govt. undertakings nor any contract awarded to us for such 

workshavebeenrescinded onaccountof ourdefault,duringlastfiveyearspriortothedateofthisbid. 

Or 
 

The following work have been abandoned / rescind on account of our default during the last five years prior to 

the date of this bid. 

a. 
 

b. 
 

c. 
 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by the Department to verify this statement or regarding my 

(our) competence and generalreputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, and agrees to 

furnish any such information at the request of the Department/ Project implementingagency. 

 
 

(SignedbyanAuthorizedOfficerofthe Firm) 
 

 

 _

(Title ofOfficer) 

 

 
 

(Name of Firm) 



 
 

 

 

 

UNDERTAKING 

 

 
I,theundersigneddoherebyundertakethatourfirmM/s  

 

 would invest a minimum cash up to 25% of the value of the work during implementation of the 

Contract. 

 
 
 
 
 
 

(SignedbyanAuthorizedOfficeroftheFirm) 
 
 
 
 

 
 

(Title ofOfficer) 
 
 
 
 

 
 

(Name of Firm) 
 
 
 

DATE 
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Conditions of Contract 

A.GENERAL 

1. Definitions 
 

1.1 Terms which are defined in the Control Data are not also defined in the Conditions of Contract but keep their 
defined meanings. Capital initials are used to identify definedterms. 

 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

Compensation Events are those defined in Clause 44 hereunder. 
 

The Completion Date is the date of completion of the Works as certified by the Engineer-in-Charge in 
accordance with Sub Clause 55.1. 

 

The Contract is the contract between the Employer and the Contractor to execute, complete and maintain the 
Works. It consists of the documents listed in Clause 2.3 below. 

The Contract Data defines the documents and other information which comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the 
Employer. 

 

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the Employer and 
includes Technical and Financial bids. 

 

The Contractor Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance 
with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Period is the period named in the Contract Data and calculated from the Completion 
Date.  

The Employer is the party who will employ the Contractor to carry out the Works. 
 

The Engineer is the person named in the Contract Data (or any other competent person appointed and 
notified to the contractor to act in replacement of the Engineer-in-Charge) who is responsible for supervising the 
Contractor, administering the Contract, certifying payments due to the Contractor, issuing and valuing Variations to 
the Contract, awarding extensions of time, and valuing the Compensation Events. 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the 
Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 



 
 

 

Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised 
only by the Engineer-in-Charge by issuing an extension of time. 

 

 
Materials are all; supplies, including consumables, used by the contractor for incorporation in the Works 

 

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical or 
biological function. 

 

The Site is the area defined as such in the Contract Data. 
 

Site Investigation Reports are those which were included in the Bidding documents and are factual 
interpretative reports about the surface and sub-surface conditions at the site. 

 

Specification means the Specification of the Works included in the Contract and any modification or addition 
made or approved by the Engineer-In-Charge. 

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of 
the works. It does not necessarily coincide with any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of 
the Work in the Contract which includes work on the Site. 

 

Temporary Works are works designed, constructed, installed, and removed by the Contractor which are 
needed for construction or installation of the Works. 

 

A Variation is an instruction given by the Engineer-in-Charge, which varies the Works. 
 

TheWorksarewhat theContractrequirestheContractortoconstruct,install,andturnovertotheEmployer, as 
provided in the bid documents, BOQ and drawings etc. and as directed by the Engineer from time to time defined in 
the ContractData. 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, 
and the other way around. Headings have no significance; Words have their normal meaning under the language of 
the Contract unless specifically defined. The Engineer-in-Charge will provide instructions clarifying queries about the 
Conditions ofContract. 

2.2 ItsectionalcompletionisspecifiedintheContract Data, referencesintheConditionsof Contract totheWorks, the 
Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of theWorks). 

2.3 The documents forming the Contract shall be interpreted in the following order orpriority: 
 

(1) Agreement. 

(2) Letter of Acceptance, notice to proceed with theworks. 
 

(3) Contractor’s Bid 

(4) ContractData. 

(5) Conditions of Contract including Special Conditions ofContract. 
 

(6) Specifications. 

(7) Drawings 
 

(8) Bill of quantitiesand 

(9) Instructions tobidders 

(10) Any other document listed in the Contract Data as forming part of theContract. 

 



 
 

 

 

3. Language andLaw 

 

 
3.1 The language of the Contract and the law governing the Contract are stated in the ContractData. 

4. Engineer’sDecisions. 
 

4.1. Exceptwhere otherwise specifically stated, the Engineer will decide contractual  matters  between  the  Employer 
and the Contractor in the role representing theEmployer. 

5. Delegation 
 

5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the Adjudicator 
after notifying the Contractor and may cancel any delegation after notifying theContractor. 

6. Communications 
 

6.1. Communications between parties which are referred to in the conditions are effective only when in writing. A 
notice shall be effective only when it is delivered (in terms of India Contract Act.). 

7. Sub-contracting 
 

7.1. The Contractor may sub-contract any portion of work, upto a limit  specified  in Contract  Data,  with  the 
approval of the Engineer-in-Charge but may not assign the Contract without the approval of the Employer in writing. 
Sub-contracting does not alter the Contractor’sobligations. 

 

7.1(a) However, the work of Electrical & Public Health items can be subletted to Sub Contractor possessing required 
valid enlistment of Electrical & PHED after approval from the Employer. In case of Electrical items, approval for 
subletting shall be given by Employer after recommendation from SE (Elect.). 

8. OtherContractors 

 
8.1. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 
Employer between the date given in the Schedule of other Contractors. The Contractor shall as referred to in the 
ContractData,alsoprovidefacilitiesandservicesforthemasdescribedintheSchedule.Theemployermaymodifythe 
schedule of other contractors and shall notify the contractor of any suchmodification. 

9. Personnel 

 
9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to in the 
ContractDatatocarryoutthefunctionsstatedintheScheduleorotherpersonnelapprovedby theEngineer-in-Charge The 
Engineer-in-Charge will approve any proposed replacement of key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better than those of the personnel listed in the Schedule. In case 
ofnon-employmentofkeypersonnel actioncanbetakenasperclause59ofconditionsofcontract&deductionwillbe 
madefromthe bills/duepaymentofthecontractoronaccountofsalarypermonth ofkeypersonnelasperAnnexure- II of 
Section-I @ of Rs. 30,000/- P.M for Sr.No.1, Rs. 50,000/- P.M for Sr.No.2 and Rs1,00,000/- P.M for Sr. No. 3.+14% 
departmentalcharges. 

9.2. If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the Contractor’s staff or 
his work force stating the reasons the Contractor shall ensure that the person leaves the Site within seven days and 
has no further connection with the work in theContract. 

10. Employer’s and Contractor’sRisks. 

 
10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries the 
risks which this Contract states are Contractor’s risks. 

 

11. Employer’sRisks 

 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution 
of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection 



 
 

 

or military or usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), 
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to 
the design of the Works, other than the Contractor’sdesign. 

12. Contractor’sRisks. 
 

12.1. All risks of loss of or damage to physical property and of personal injury and death which arise during and in 
consequenceoftheperformanceoftheContractotherthantheexceptedrisks aretheresponsibilityoftheContractor. 

13. Insurance. (For contract(s) above Rs.5.00crores) 

 
13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 
(contractor all risks policy) from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductiblesstatesintheContractDataforthefollowing eventswhichareduetotheContractor’srisks: 

(a) loss or damage to the Works, Plant andMaterials; 

(b) loss of or damage to Equipment. 
 

(c) Lossofordamageofproperty(excepttheWorks, Plant,MaterialsandEquipment)inconnectionwith the 
Contract;and 

 

(d) Personal injury ordeath. 
 

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the Engineer-in-Charge before 
the Start Date. All such insurance shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damageincurred. 

 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may effect the 
insurance which the Contractor should have provided and recover the premiums the Employer has paid from 
payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 
14% Departmental charges over payment of premiums will also be recovered from thecontractors. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Competentauthority. 

 

 
14. Site InvestigationReport. 

 

14.1. The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the Contract 
Data, supplemented by any information available to the Bidder. In case such information is not available in the 
contract data, the Contractor shall gather such information from the office of Engineer-In- Charge. No claim on 
account of non availability will be entertained. 

15. Queries about the ContractData. 
 

15.1. The Engineer-in-Charge will clarify queries on the ContractData. 

16. Contractor to Construct theWorks 

16.1. The Contractor shall construct and install the Works in accordance with the Specification andDrawings. 
 

17. The Works to be completed by the Intended CompletionDate. 
 

17.1. The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 
accordance with the Program submitted by the Contractor, as updated with the approval of the Engineer-in-Charge, 
and complete them by the Intended Completion Date. 

18. Approval by theEngineer-in-Charge 
 

18.1. The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 
Engineer-in-Charge, who is to approve them if they comply with the Specifications andDrawings. 

18.2. The Contractor shall be responsible for design of TemporaryWorks. 
 

18.3. TheEngineer-in-Charge’sapprovalshallnotaltertheContractor’s responsibilityfordesignof theTemporary 



 
 

 

Works. 

18.4. TheContractorshallobtainapprovalofthirdpartiestothedesignoftheTemporaryWorkswhererequired. 



 
 

 

 

18.5. AllDrawingspreparedbytheContractor for theexecutionof thetemporaryorpermanent Works,aresubject to 
prior approval by the Engineer-in-Charge before theiruse. 

19. Safety 
 

19.1. The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 
 

20.1. Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the 
property of the Employer. The Contractor is to notify the Engineer-in-Charge of such discoveries and carry out the 
Engineer-in-Charge’s instructions for dealing with them. 

21. Possession of theSite 
 

21.1. The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given 
by the date stated in the Contract Data the Employer is deemed to have delayed the start of the relevant activities and 
this will be Compensation Event. 

22. Access to theSite 
 

22.1. The Contractor shall allow the Engineer-in-Charge and any person authorized  by  the Engineer-in-Charge 
access to the Site, to any place where work in connection with the Contract is being carried out or is intended to be 
carriedoutandtoany placewherematerials orplantarebeingmanufactured/fabricated/assembledfortheworks. 

23. Instructions 
 

23.1. The Contractor shall carry out all instructions of the Engineer-in-Charge pertaining to works which comply  
with the applicable laws where the Site islocated. 

24. Dispute Redressal System 
 

24.1 In case of contract(s) of value lesser than Rs.2 cr., the agency will make an appeal to the Appellant Authority i.e. 
concerned Engineer In charge who will decide the issue within 90 days. In case of dissatisfaction on the part of the 
contractor, he can go to Court after the decision of this appeal or after 90 days in case of no decision from the 
AppellantAuthority. 

24.2 In case of contract(s) of value more than Rs.2.00 cr. and less than Rs.10.00 cr., the agency will make an appeal to 
the Appellant Authority i.e. concernedwho will decide the issue within 90 days. If the contractor is not satisfied with 
the Appeal, he can go for Arbitration. Adjudication of the dispute shall be done by Sole Arbitrator to be appointed by 
the Vice Chancellor of GurugramUniversity,Gurugram from the list of Arbitrators approved by theGovt. 

24.3 For disputes relating to contract(s) of value higher than Rs.10 cr., the agency may first appeal to the 
concerned Engineer In charge. In case the contractor is not satisfied with the appeal he can go for the 
Arbitration. The arbitration shall be done by three members tribunal with composition asbelow. 

24.4 The composition of the Tribunal willbe: 
I. One official member, Chairman of the Tribunal, not below the rank of Chief Engineer(Serving/retired) of the 

State Govt./State Govt.Undertakings/ Corporations to be appointed by the Vice Chancellor of 
GurugramUniversity,Gurugram. 

II. One official member not below the rank of Superintending Engineer(Serving/retired) of Deptt of Haryana 
State/ Corporations .to be appointed byGovt. 

III. One non-official member who will be technical expert not below the rank of Superintending 
Engineer(Serving/retired) of Hr. State Deptt./ Corporations selected by the Contractor from a panel of three 
persons given to him by theEmployer. 

 
24.4  The Contractor and the Employer will be entitled to present their case in writing duly supported by 

documents. If so requested, the Tribunal may allow one opportunity to the Contractor andthe 

 
Employer for oral arguments for a specified period. The Tribunal shall give its decision within a period of 180 days 
from the date of appeal, failing which the contractor can approach the appropriate court for the resolution of the 
dispute. 



 
 

 

 

24.5 The decision of the Tribunal will be binding on the Employer for payment of claims up to five percent of the 
Initial Contract Price. The Contractor can accept and receive payment after signing as “in full and final 
settlement of all claims”. If he does not accept the decision, he is not barred from approaching the courts. 
Similarly, if the Employer does not accept the decision of the Tribunal above the limit of five percent of the 
Initial Contract Price, he will be free to approach the courts applicable under thelaw. 

24.6 The Fee and other charges payable to an Arbitrator in arbitration case shall be as given in the schedulebelow:- 
 

 
Sr. 
No. 

 
Agreement 
Amount 

 
Fee Payable of 
Sole 
Arbitrator/eac 
h Arbitrator in 
Tribunal 

 
TA/DA 

 
Charges for 
Computer 
Operator/Clerk 

 
Reading fee and 
award  writing 
including typing 
charges and 
stationery etc. 

 
1. 

 
Up to Rs. 2.00 

crore 

 
No .Arbitrator 
required 

   

 
2. 

 
More than Rs. 
2.00 Cr. But 
uptoRs. 10.00 
crore (Sole 
Arbitrator) 

 
Rs. 10,000/- per 
hearing and 
maximum Rs. 
2.00 lacs for 
whole 
proceedings. 

 
As per 
Rules 

 
Govt. 

 
Rs.1000/- per 
hearing and 
maximum Rs. 
20,000/- for the 
whole 
proceedings 

 
25,000/- 
lumpsum+14%Deptt. 
Charges. 

 
3. 

 
More than 

 
Rs.12,500/-per 

 
As 

 
per 

 
Govt. 

 
Rs. 1250/-per 

 
25,000/- (lumpsom) 

 10.00 crores hearing and Rules  hearing and each Arbitrator of 
 Tribunal maximum   maximum Rs. Tribunal +14% 
 comprising of Rs.3.00 lacs for   25,000/for the Deptt. Charges. 
 three whole   Whole  

 Arbitrators) proceedings to   Proceedings  

  each Arbitrator.     

 

24.7 The fees structure given above will be shared equally by bothparties 

25. Arbitration 
 

25.1 Asperprovisionsoftheclause24ofDisputeReddresselSystem. Theclaimantshall depositwiththeEngineer-In- 
Charge a claim fee @2% of claim amount or as prescribed in tender document. On termination of the arbitration 
proceedings, this fee shall be adjusted against the cost, if any, awarded by the arbitrator (or arbitral tribunal) against 
the claimant party and the balance remaining after such adjustment, and in the absence of such cost being awarded, 
the whole of the sum will be refunded within one month of the date of theaward. 

26Deleted 
 

B. TIMECONTROL 

27. Program 
 

27.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer-in-Charge for 
approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works 
along with monthly cash flowforecast. 

 

27.2. An update of the Program shall be a Program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the 
activities. 

 

27.3. The Contractor shall submit to the Engineer-in-Charge, for approval, an updated Program at intervals no 



 
 

 

longer than the period stated in the Contract Data. If the Contractor does not submit an updated Program within this 
period, the Engineer-in-Charge may withhold the amount stated in theContract Data from the next payment 
certificate and continue to withhold this amount until the next payment after the date on which the overdue Program 
has beensubmitted. 

27.4. The Engineer-in-Charge’s approval of the Program shall not alter the Contractor’s obligations. The Contractor 
may revise the Program and submit it to the Engineer-in-Charge again at any time. A revised Program is to show the 
effect of Variations and CompensationEvents. 

28. Extension of the Intended CompletionDate 
 

28.1 The Engineer shall extend the Intended Completion Date, with approval from authority competent to grant time 
extension as mentioned in Clause 16.16.6 of PWD code through employer, if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur 
additionalcost. 

The Clause 16.16.6 is reproduced as under:- 
 

“16.16.6TheauthoritycompetenttotechnicallysanctiontheestimateshallhavethepowertograntEOT.However,to check 
disproportionate EOTs and to ensure uniformity in approach, the Engineer-in-Chief shall issue instructions in this 
regard from time totime:” 

 

28.2 The Engineer with the approval of the authority competent to grant time extension as per PWD CodeClause 
16.16.6 through employer shall decide whether and by how much to extend the Intended Completion date within 60 
days of the Contractor asking the Engineer-in-Charge for a decision upon the effect of a compensation event or 
variation and submitting full supporting information. If the Contractor has failed to give early warning of delay or has 
failed to cooperate in dealing with a delay, the delay by the failure shall not be considered in accessing the new 
Intended Completion Date. 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor for extension of Intended 
Completion Date refer to the employer. The employer shall refer the case to the authority competent to grant time 
extension as per Clause 16.16.6 of PWD Code within further 14 days for his decision. If the authority competent to 
grant time extension fails to give his acceptance within next 28 days, the engineer shall not grant the time extension 
and the Contractor may refer the matter to the Dispute Redressal System under clause 24.1. In case the employer 
happens to be the authority competent to grant time extension, he would convey his decision to the Engineer within 
42days. 

29. Deleted 

30. Delays Ordered by theEngineer-in-Charge 
 

30.1. The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any activity within the 
Works. 

31. ManagementMeetings 
 

31.1. Either the Engineer-in-Charge or the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. One meeting in each quarter is mandatory for smooth running of 
works. Proceedings of meeting may be circulated to all including Headoffice. 

 

 
31.2. The Engineer-in-Charge shall record the business of management meetings and is to provide copies of his 
recordtothoseattendingthemetingandtotheEmployer.Theresponsibilityoftheparties foractions tobetaken is to be 
decided by the Engineer-in-Charge either at the management meeting or after the management meeting and stated in 
writing to all who attended themeting. 

32. EarlyWarning 
 

32.1. TheContractoristowarntheEngineer-in-Chargeattheearliest opportunityofspecificlikelyfutureeventsor 
circumstances that may adversely affect the quality of the work, increase the Contract Price or delay the execution of 
works. The Engineer-in-Charge may require the Contractor to provide an estimate of the expected effect of the future 
eventorcircumstanceontheContractPriceandCompletionDate.TheestimateistobeprovidedbytheContractoras soon as 



 
 

 

reasonablypossible. 

32.2. TheContractorshallcooperatewiththeEngineer-in-Chargeinmakingandconsideringproposalsforhowthe effect 
of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of theEngineer-in-Charge. 

 

 
C. QUALITYCONTROL 

33. IdentifyingDefects 
 

33.1. The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor’s responsibilities. The Engineer-in-Charge may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Engineer-in-Charge considers may have a 
Defect. 

34. Tests 
 

34.1. If theEngineer-in-ChargeinstructstheContractortocarryoutatestnotspecifiedinthe Specificationtocheck 
whetheranyworkhasaDefectandthetestshows thatitdoes, theContractorshall payforthetestand anysamples.If there is 
no Defect the test shall be a CompensationEvent. 

35. Correction ofDefects 

 
35.1. The Engineer-in-Charge shall give notice to the Contractor of any Defect (structural, technical or routine 
maintenance nature) before the end of the Defects Liability Period, which begins at Completion and is defined in the 
ContractData. TheDefectsLiabilityperiodshallbeextendedforaslongasDefectsremaintobecorrected.Thedefects shall 
include the routine maintenance activities as well. 

35.2. Every time notice of a Defect is given the Contractor shall correct the notified Defect within the length of time 
specified by the Engineer-in-Charge’snotice. 

36. UncorrectedDefects 

 
36.1. If the Contractor has not corrected a Defect within the time specified in the Engineer-in-Charge’s notice, the 
Engineer-in-Charge will assess the cost of having the Defect corrected, and the Contractor will pay double of this 
amount. 

D. COSTCONTROL 

37. Bill ofQuantities 

 
37.1. TheBillofQuantitiesshallcontainitemsfortheconstruction,installation,testingandcommissioningworkto be 
done by theContractor. 

37.2. The Bill of Quantities is used to calculate the Contractor Price. The Contractor is paid for the quantity of the 
work done at the rate in the Bill of Quantities for eachitem. 

38. Changes in the Quantities& PaymentVariation. 

 
38.1. The quantities of all items given in the schedule are tentative. These can be increased or decreased as per 
working Architectural drawings/structural drawings& nothing extra shall be paid. The Engineer-in-Charge shall have 
power to make any alteration/ omission addition to or substitutions for the original specifications, drawings, design 
and instruction that may appear to him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any instructions which may be given to him in 
writing singed by the Engineer-In-Charge and such alterations, omissions, additions or substitutions shallnot 

 

invalidate the contract, any altered, additional or substituted work which the contractor may be directed to do in the 
manner above specified as part the work shall be carried out by the contractor on the same terms & conditions in all 
respects on which he agreed to do the main work, and the same rates as are specified in the tender for the main work. 

38.2. if the altered additional or substituted work includes any class of work, for which no rate is specified in the 
contract, than such class of work shall be carried out at the rates entered in the Haryana Schedule of rates plus ceiling 
premium subject to the same percentage above or below as per financial statement of the contract and if such class of 



 
 

 

work is not entered in the schedule of rates then the contractor shall within seven days of the date of the date of 
receipt of the order to carry out the work inform the Engineer-in-Charge of the rate which it is his intention to charge 
forsuchclassofwork.iftheEngineer-in-Chargedoesnotagreetothisrate heshallby noticeinwritingbeatlibertyto cancel his 
order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable 
provided always that if the contractor’s shall commence work or incur any expenditure in regard there to before the 
rates shall have been determined lastly herein before mentioned , than and in such case he shall  be entitled to be 
paid in respect of the work carried out or expenditure incurred by him prior to the date of determination of the rates 
as aforesaid according to such rate or rates as shall be fixed by the Engineer-In-Charge. In the event of a dispute the 
decision of Employer shall befinal. 

38.3 Deleted. 

39. Deleted. 

40 Deleted 

41. Cash FlowForecasts 
 

41.1. WhentheProgramisupdated,thecontractoristoprovidetheEngineer-in-Chargewithanupdatedcashflow 
forecast. 

42. PaymentCertificates 
 

42.1. TheContractorshallsubmitto theEngineer-in-Chargemonthlystatementsoftheestimatedvalue ofthework 
completed less the cumulative amount certified previously by 1stweek of the month. In case contractor does not 
submit his bill by 1stweek of the month, Engineer-In-Charge shall get the monthly statement of the estimated value of 
work completed less cumulative amount prepared by the end of third week of the month.This procedure will be 
followed even if no work is carried out at the site ofwork. 

42.2. The Engineer-in-Charge shall check the Contractor’s monthly statement within 14 days and certify the 
amount to be paid to the Contractor after taking into account any credit or debit for the month in question in respect 
ofmaterialsfortheworksintherelevantamounts andunderconditionssetforthinsub-clause51(3)oftheconditions 
ofcontract. 

42.3. The value of work executed shall be determined by theEngineer-in-Charge. 

42.4. The value of work executed shall comprise the value of the quantities of the CompensationEvents. 

42.5. The value of work executed shall include the valuation of Variations and CompensationEvents. 
 

42.6. The Engineer-in-Charge may exclude any item certified in a previous certificate or reduce the proportion of 
any item previously certified in any certificate in the light of laterinformation 

43. Payments 
 

43.1. If an amount certified is increased in a later certificate as a result of an award by the Adjudicator or an 
Arbitrator, the Contractor shall be paid interest @10% per annum upon the delayed payment as set out in this clause. 
Interest shall be calculated from the date upon which the increased amount would have been certified in the absence 
ofdispute. 

43.3. Items of the Works for which no rate or price has been  entered in will not be paid for by the Employer  and  
shall be deemed covered by the other rates and price in theContract. 

44. CompensationEvents 

44.1. The following are Compensation Events unless they are caused by the Contractor; 
 

(a) The Employer does not give access to 80% of the Site by the Site Possession Date stated in the 
ContractData. 

 

(b) The Employer modifies the schedule of other contractors in a way which affects the work of the 
contractor under thecontract. 

 

(c) The Engineer-in-Charge orders a delay or does not issue drawings, specifications or instructions 
required for execution of works due to which the work is delayed. However, these can be issued 
from time to time during the execution of thework. 



 
 

 

(d) The Engineer-in-Charge instructs the Contractor to uncover or to carry out additional tests upon 
work which is then found to have noDefects. 

 

(e) The Engineer-in-Charge does not approve of a subcontract to be let, within 30days. 
 
 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of Letter of Acceptance from the information issued to Bidders (including the  Site 
InvestigationReports),frominformationavailableandfromavisualinspectionofthesite. 

(g) The Engineer-in-Charge gives an instruction for dealing with an unforeseen condition, caused by the 
Employer, or additional work required for safety or otherreasons. 

 

(h) Other contractors, public authorities, utilities or the Employer does not work within the dates and 
otherconstraintsstatedintheContract,andtheycausedelayorextracosttotheContractor. 

(i) The advance payment is delayed, beyond 45 days after receipt of application and bankguarantee. 
 

(j) The effect on the Contractor of any of the Employer’sRisks. 

(k) The Engineer-in-Charge unreasonably delays issuing a Certificate ofCompletion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in theContract. 
 

44.2. If a Compensation Event would cause additional cost or would prevent the work being completed before the 
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date is extended. 
TheEngineer-in-Chargeshalldecidewhetherandbyhow muchtheContract Price shallbeincreasedandwhether and by 
how much the Intended Completion Date shall beextended. 

44.3. As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s forecast 
cost has been provided by the Contractor, it is to be assessed by the Engineer-in-Charge and the Contract Price shall 
be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the Engineer-in-Charge shall adjust the 
Contract Price based on Engineer-in-Charge’s own forecast. The Engineer-in-Charge will assume that the Contractor 
will react competently and promptly to theevent. 

44.4. TheContractorshallnotbeentitledtocompensationtotheextent thattheEmployer’sinterestsareadversely 
affectedby theContractornothavinggivenearlywarningornothavingcooperatedwiththeEngineer-in-Charge. 

45. Tax 

 
45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales tax /VAT, LabourCess, 100% 

Service Tax/GST as applicable and other taxes that the Contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable 

law. 

46. Currencies 
 

46.1. All payments shall be made in Indian Rupees. 
 

 

47. Price Adjustment (Applicable Only if the Projects Exceeds More than18 Months). 
 

47.1 The rate of cement/steel issued under the authority of Engineer-in-Chief Hr. PW (B&R) Deptt., Chandigarh on 
thedateof receiptof tendershallbeconsideredasbaserate.Ifduringexecutionof theworks,therateof cement/steel 
increases or decreases, the difference in cost shall be paid/ recouped from the contractor in the bill, as per formula 
given on contract data at sr.no.23 subject to the followingconditions:- 

 

 
47.1.1 The cement/steel will be arranged by theContractor. 

 

 



 
 

 

47.1.2 The contractor shall submit original bill/ voucher while claiming the payment for the work done. 
The bill/ voucher should pertain to the period of original contractual time limit and should 
correspond with the progress of work. No extra payment due to increase in rate of cement/steel will 
be paid if the original bill/ vouchers are not submitted by the agency. No increase in prices of the 
cement/steel shall be reimbursed to the contractor beyond the original time period allowed for 
construction as per contract agreement irrespective of extension of time limit granted to the agency 
for any reason,whatsoever. 

 

47.1.3 After approval of tender, the Contractor shall submit the work Program for execution of wok and get 
it approved from the Engineer-in-Charge in the time limit prescribed in the tender document. The 
increase in rates of cement/steel shall only be paid if the work is carried out within the prescribed 
period as per the approved workProgram. 

47.2 Totheextentthatfullcompensationforanyriseorfallincoststo the contractoris notcoveredby theprovisions of this 
or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include amounts 
to cover the contingency of such other rise or fall incosts. 

48. RetentionMoney 
 

48.1      5% (Five percent) retention money shall be deducted from running bills subject to a maximum of 5%  
oftheagreementamountandshallberefunded50%immediatelyaftercompletionofworktothesatisfactionof 
Engineer-in-Charge&balance50%willbereleasedafterexpiryofthedefectliability period.However,retention 
money can be released against unconditional Bank Guarantee in favourof department valid for 60 days beyond 
stipulated period as perschedule. 

49. Liquidated Damages(LD) 
 

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract Data 
for each day that the Completion Date is later than the Intended Completion Date (for the whole of the works or the 
milestone as stated in the contract data). The total amount of liquidated damages shall not exceed the amount defined 
intheContractData.TheEmployermaydeductliquidateddamagesfrompaymentsduetotheContractor.Payment of 
liquidated damages does not affect the Contractor’sliabilities. 

49.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer-in-Charge 
shallcorrectanyoverpaymentofliquidateddamagesbytheContractorbyadjustingthenextpayment certificate. The 
Contractor shall be paid interest on the over payment calculated from the date of payment to the date of repayment at 
the rates specified in Sub Clause 43.1. If the contractor achieves the next mile stone in time, then LD imposed will be 
waived offautomaticallyandpaymentshallbereleasedwithoutanyinterestinthenextbillduetothecontractor. 

49.3. If the Contractor fails to comply with the time for completion as stipulated in the tender, then the contractor 
shall pay to the employer the relevant sum stated in the Contract @25000/- per day subject to the maximum penalty 
of 10% of the actual work done in case ofdelay. 

The engineer may, without prejudice to any other method of recovery deduct the amount of such damages from any 
money due or to become due to the contractor. The payment or deduction of such damages shall not relieve the 
contractor from his obligation to complete the works on from any other of his obligations and liabilities under the 
contract. 

50. Time Schedule: 1 month 

51. AdvancePayment 
 

51.1. TheEngineershallmakeadvancepaymenttotheContractoroftheamountsstatedintheContractDatabythe date 
stated in the Contract Data, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by 
a bank acceptable to the Engineer in amounts and currencies equal to the advance payment. The guarantee shall 
remain effective until the advance payment has been repaid, but the amount of the guarantee shall be 
progressivelyreducedbytheamountsrepaidbythe Contractor.Interestwillbechargedontheadvancepayment. 

51.2. The Contractor is to use the advance payment only to pay for Equipment, Plant and Mobilization expenses 
required specifically for execution of the Works. The Contractor shall demonstrate that advance payment has been 
used in this way by supplying copies of invoices or other documents to theEngineer-in-Charge. 

 

51.3. The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to 
theContractor.FollowingthescheduleofcompletedpercentagesoftheWorksonapaymentbasis.Noaccountshall be taken 
of the advance payment or its repayment is assessing valuations of work done, Variations, price adjustments, 



 
 

 

Compensation Events, or LiquidatedDamages. 

51.4. SecuredAdvance 

The Engineer-in-Charge shall make advance payment in respect of materials intended for but not yet 
incorporated in the Works in accordance with conditions stipulated in the Contract Data. 

52. Securities 
 

52.1. The Performance Security (Including additional security for unbalanced bids) shall be provided to the 
Employer not later than the date specified in the Letter of Acceptance and shall be issued in an amount and form and 
byabankorsuretyacceptabletotheEmployer,anddenominatedinIndianRupees.ThePerformanceSecurityshallbe 
validuntiladate45daysfromthedateofexpiryofDefectsLiabilityPeriodand theadditional securityforunbalanced bids 
shall be valid until a date 45 days from the date of issue of the certificate ofcompletion. 

53. Deleted 
 

54. Cost ofRepairs 
 

54.1. Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 
end of the Defects Correction Periods shall be remedied by the Contractor at the Contractor’s cost if the loss or 
damage arises from the Contractor’s act oromissions. 

 

E. FINISHING THECONTRACT 

55. Completion 
 

55.1. The Contractor shall request the Engineer-in-Charge to issue a Certificate of Completion of the Works and the 
Engineer-in-Charge will do so upon deciding that the Work iscompleted. 

56. TakingOver 
 

56.1. The Employer shall take over the Site and the Works within seven days of the Engineer-in-Charge issuing a 
certificate ofCompletion. 

 

57. FinalAccount 
 

57.1. The Contractor shall supply to the Engineer-in-Charge a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. However, the final bill 
oftheworkwillbepassedbytheEngineerswithin90daysfromthedateofcompletion.Thefinalaccountandfinalbill are 
different in nature.The Engineer-in-Charge shall issue a Defect Liability Certificate and certify any final payment that 
is due to the Contractor within 56 days after the end of defect liability period if it is correct and complete. If it is not, 
the Engineer-in-Charge shall issue within 56 days a schedule that states the scope of the corrections or additions that 
arenecessary. 

If the Final Account is still unsatisfactory after it has been resubmitted, the Engineer-in-Charge shall decide on the 
amountpayabletotheContractorandissuea paymentcertificate,within56daysofreceivingtheContractor’srevised 
account. 

58. Operating and MaintenanceManuals 
 

58.1. If “as built” Drawing and/or operating and maintenance manuals are required, the Contractor shall supply 
them by the dates stated in the ContractData. 

 

58.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, or 
they donotreceivetheEngineer-in-Charge’sapproval,theEngineer-in-Chargeshallwithholdthe amountstatedinthe 
Contract Data from payments due to theContractor. 

59. Termination 
 

59.1. TheEmployerortheContractormayterminatetheContractiftheotherpartycausesafundamentalbreachof 
theContract. 

59.2. Fundamental breaches of Contract include, but shall not be limited to thefollowing: 
 

(a) the Contractor stops work for 20 days when no stoppage of work is shown on the current Program 



 
 

 

and the stoppage has not been authorized by theEngineer-in-Charge. 
 

(b) the Engineer-in-Charge instructs theContractor to delay the progress of the Works and the 
instruction is not withdrawn within 28days; 

 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction oramalgamation; 

(d) a payment certified by the Engineer-in-Charge is not paid by the Employer to the Contractor within 
56 days of the date of the Engineer-in-Charge’scertificate; 

 

(e) theEngineer-in-ChargegivesNoticethatfailuretocorrectaparticularDefectisafundamentalbreach 
ofContractandtheContractorfailstocorrectitwithinareasonableperiodoftimedeterminedbythe 
Engineer-in-Charge; 

(f) the Contractor does not maintain a security which isrequired. 
 

(g) the Contractor has delayed the completion of miles stone/ work by 30 daysand 



 
 

 

 

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in 
competing for or in executing theContract 

(i) Non-employment of key personnel as per clause9. 
 

For the purpose of this paragraph “ corrupt practice” means the offering, giving, receiving or soliciting of any thingof 
value to influence the action of a public official in the procurement process or in contract execution “ Fraudulent 
practice: means a misrepresentation of facts in order to influence a procurement process or the execution of a 
contract to the detriment of the Borrower, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and to deprive the Borrower of the 
benefits of free and open competition.” 

 

59.3. When either party to the Contract gives notice of a breach of contract to the Engineer-in-Charge for a cause 
other than those listed under Sub Clause 59.2 above, the Engineer-in-Charge shall decide whether the breach is 
fundamental ornot. 

59.4. Notwithstanding the above, the Employer may terminate the Contract forconvenience. 
 

59.5. If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and 
leave the Site as soon as reasonablepossible. 

60. Payment upon Termination 
 

60.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer-in- 
Charge shall issue a certificate for the value of the work done less advance payments received up to the date of the 
issueofthecertificate,lessotherrecoveriesdueintermsofthecontract,lesstaxesduetobedeductedatsourceasper 
applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data. 
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment due to 
the Contractor the difference shall be a debt payable to theEmployer. 

60.2. If the Contract is terminated at the Employer’s convenience or because of a fundamental breach of Contract by 
the Employer, the Engineer-in-Charge shall issue a certificate for the value of the work done, the cost of balance 
material brought by the contractor and available at site, the reasonable cost of removal of Equipment, repatriation of 
the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the 
Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicablelaw. 

61. Property 
 

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of 
the Employer, if the Contract is terminated because of a Contractor’sdefault. 

 

 
62. Release fromPerformance 

 

62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either 
the Employer or the Contractor the Engineer-in-Charge shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it and for any work carried out afterwards to which commitment was 
made. 

63. PaymentSystem 
 

The agency/ bidder to whom the work is allotted shall be paid lowest of the following in the running/finals 



 
 

 

bills: 

1. Amount calculated with the accepted rates of the lowestagency. 

2. Amount worked out with the rates of L-2/L-3/L-4 and soon 

3. Amountworkedoutwiththeacceptedpercentageabove/belowHSR+CP/analyticalrates/NSitemrates worked out in 
financial statement. Financial statement will be made a part of agreement. (As per instruction issued vide memo No. 
629-696/Genl. Dated02.02.2012). 

1.  
 
 
F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR: 

 
The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 
 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a return in 
detail,insuchform andatsuchintervalsastheEngineer-in-Chargemayprescribe,showingthestaffandthenumbers of the 
several classes of labour from time to time employed by the Contractor on the Site and such other information as the 
Engineer-in-Charge may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all 
existing labour enactments and rules made thereunder, regulations, notifications and bye laws of the State or Central 
Government orlocalauthorityandanyotherlabourlaw(includingrules),regulations,byelawsthatmaybepassedor 
notification that may be issued under any labour law in future either by the State or the Central Government or the 
localauthority.Salientfeaturesofsomeofthemajorlabourlawsthatareapplicabletoconstructionindustryaregiven below. 
The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules make there under, 
regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the Engineer-in- 
Charge/Employer shall have the right to deduct any money due to the Contractor including his amount of 
performancesecurity.TheEmployer/Engineer-in-ChargeshallalsohaverighttorecoverfromtheContractoranysum 
required or estimated to be required for making good the loss or damage suffered by theEmployer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 
Employer at any point of time. 

 

 
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN 
BUILDING AND OTHER CONSTRUCTION WORK. 

 

a) Workman Compensation Act 1923:- The Act provides for compensation in case of injury by accident 
arising out of and during the course ofemployment. 

 

b) PaymentofGratuityAct1972:-GratuityispayabletoanemployeeundertheActonsatisfactionofcertain 
conditions on separation if an employee has completed 5 years service or more on death, the rate of 15 
days wages for every completed year of service. The Act is applicable to all establishments employing 1o 
or moreemployees. 

c) EmployeeP.F. andMiscellaneousProvisionAct1952:- TheActProvidesformonthlycontributionsbythe 
employer plus workers @10% each. The benefits payable under the Actare: 

 

(i) Pensionor familypensiononretirementordeath,asthecasemaybe. 

 
(ii) Deposit insurance linked with death of the worker duringEmployment. 

 
(iii) Payment of P.F. accumulation or retirement/deathetc. 



 
 

 

 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women employees in 
case of confinement or miscarriageetc. 

 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures to be 
provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 
required to be provided by the Principal Employer by Law. The Principal Employer is required to take 
Certificate of Registration and the Contractor is required to take licence from the designated Officer. The 
Act is applicable to the establishments or Contractor of Principal Employer, if they employ 20 or more 
contractlabour. 

 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act, if the employment is a scheduled employment. 
Construction of Buildings, Roads, Runways are scheduledemployments. 

(g) Payment of Wages Act 1936:_ It lays down as to by what date the wages are to be paid, when it will be 
paid and what deductions can be made from the wages of theworkers. 

 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal nature to 
Male and Female workers and for not making discrimination against Female employees in the matters of 
transfers, training and promotionsetc. 

(i) deleted. 
 

(j) Industrial Disputes Act 1947:- The Act lays down themachinery and procedure for resolution of 
Industrialdisputes,inwhatsituationsastrikeorlock-out becomesillegalandwhataretherequirements for 
laying off or retrenching the employees or closing down theestablishment. 

 

(k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all establishments employing 100 
or more workmen (employment size reduced by some of the States and Central Government to 50 ). The 
Act provides for laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and getthe same certified by the designatedAuthority. 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of workmen 
and employers. The Trade Unions registered under the Act have been given certain immunities from civil 
and criminalliabilities. 

(m) Child Labour(Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 14 
years of age in certain occupations and processes and provides for regulation of employment of children 
in all other occupations and processes. Employment of Child Labour is prohibited in Building and 
Construction Industry. 

(n) Inter-State-Migrantworkmen’s(RegulationofEmployment&ConditionsofService)Act1979:_TheActis 
applicable to an establishment which employs 5 or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the establishment situated in 
another state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as housing, medical aid, traveling expenses 
from home upto the establishment and back,etc. 

(o) The Building and Other Construction Workers (Regulation of Employment and Conditions of Service)Act 
1996 and the Cess Act of 1996:- All the establishment who carry on any building or other construction 
work and employs 10 or more workers are covered under this Act. All such establishments are required 
to pay cess at therate not exceeding 2% of the cost of construction as may be modified by the 
Government.TheEmployerof theestablishmentisrequiredtoprovidesafetymeasuresattheBuildingor 
constructionworkandotherwelfaremeasures,suchasCanteens,First-Aidfacilities,Ambulance,Housing 
accommodations for workers near the work place etc. The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by theGovernment. 

(p) Factories Act 1948:- The Act lays down the procedure for approval of plans before setting up a factory, 
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 or more persons without the aid of 
power engaged in manufacturingprocess. 



 
 

 

 

 

 

 

 

SECTION-4 
 
 
 

CONTRACT DATA 



 
 

 

 
 
 
 

CONTRACT DATA 

Clause Reference 
with respect 

 
Items marked “N/A” do not apply in this Contract. 

 
 

 
to section 3 

 

1 The Employer 

Name: 

Address: 

 

Registrar/ Officer Nominated by the Vice Chancellor, 

Gurugram University, 
Gurugram 

 

2 Name of Engineer-In- 
Charge 

Engineer appointed byGurugramUniversity [Cl.1.1] 

 

 

3 The Defects Liability Period is 3 (Three) years from the date of completion of 
work. 

[Cl.1.1 & 35] 

 

4 The Start Date shall be 07 days after the date of issue of the acceptance 
letter/ workorder. 

 
 

5 The Intended Completion Date for the whole of the work is 01(One) 
month after start of work with the following milestones: 

 
 

6 Milestone dates: 

Physical works to be completedPeriod from the start date 

[Cl.1.1,17&28] 

 
 

[Cl.2.2 &49.1] 

 

Milestone 1i.e.25%  35% of the stipulated time 

Milestone 2i.e.50% 65% of the stipulated time 

Milestone 3i.e.75%  85% of the stipulated time 

Milestone 4i.e.100%  100% ofthe stipulated time 

7 ThesiteislocatedinSector-87,Gurugram [Cl.1.1] 

8 The following documents also form part of the Contract i.e. undertaking of 
the bidder ifany. 

[Cl. 2.3(9)] 

9 ThelawwhichappliestotheContract isthelawofUnionof India [Cl.3.1] 
 

10 The language of the Contract documentsisEnglish [Cl.3.1] 

11 Limitofsubcontracting20% oftheInitialContractPrice [Cl.7.1] 
 

12 TheScheduleofKeyPersonnel AsperAnnex.-IIofSection I [Cl.9] 



 
 

 

 

 

13 The minimum insurance cover for physical property, injury and death is Rs.5 
lacs per occurrence with the number of occurrences limited to four. After 
each occurrence, contractor will pay additional premium necessary to make 
insurance valid for four occurrences always. This clause is applicable for 
contracts more than 1.00 croreinitially 

Clause Reference 

with respect to 

section 3 

[C1.13] 
 

 

14 TheSitePossessionDateshallbethedateofissueofacceptanceletter [C1.14] 
 

15 The Competent authority in-charge is the Registrar/ Officer Nominated by 
theViceChancellor,GurugramUniversityuptoRs.1.00lac.Claimamount. 

 

16 The Competent authority in-charge is the Registrar/ Officer Nominated by 
theViceChancellor,GurugramUniversitybeyondRs.1.00lacClaimamount. 

[C1.21] 

 

[C1.24] 

 

17 Deleted. [C1.26] 

18 The period for submission of the Program for approval of Engineer shall be 
07 days from the issue of Letter ofAcceptance. 

[C1.27.1] 

19 TheperiodbetweenProgramupdatesshallbe90days. [C1.27.3] 
 

20 The amount to be withheld for late submission of an updated Program shall 
be 0.25% of contract price subject to max. ofRs. 2.00lacs. 

21 The following events shall also be CompensationEvents: 
 

Substantially adverse ground conditions encountered during the course of 
execution of work not provided for in the bidding document 

(i) Removal of underground utilities detectedsubsequently. 
 

(ii) Significantchangeinclassificationsoilrequiringadditionalmobilization by 
the contractor, e.g. ordinary soil to rock excavation. 

 

(iii) Removal ofunsuitablemateriallikemarsh,debrisdumps,etc. 

not caused by thecontractor. 

(iv) Artesian conditions 

(v) Seepage, erosion,landslide. 

(vi) River training requiring protection of permanentwork. 
 

(vii) Presence of historical, archeological or religious structures, monuments 
interfering with works. 

 

(viii) Restriction of access of ground imposed by civil, judicial, or military 
authority. 

[C1.27.3] 

 

[C1.44] 

22 ThecurrencyoftheContractisIndianRupees. [C1.46] 

 

 
23 (a) For contract(s) amounting to more than Rs.1.00crore, 

 

A) if  after  submission  of  the  tender,  the  price  of cement and  /or steel reinforcement bars 
incorporated in the works increase(s) beyond the price(s) prevailing at the time of laststipulated 



 
 

 

 

date for receipt of tenders (including extensions, if any) for the work, then the amount of the contract 
shall accordingly be varied and provided further that any such increase shall not be payable if such 
increase has become operative after the stipulated date of completion of work in question. 

B) If after the submission of the tender, the prices of cement and / or steel reinforcement bars 
incorporated in the works is decreased, Govt. shall in respect of thesematerials 

 

incorporated in the works be entitled to deduct from the dues of the contractor such amount as shall be 
equivalent to the difference between the prices of cement and /for steel reinforcement as prevailed at the time of 
last stipulated date for receipt of tenders including extensions if any for the work and the prices of these 
materials on the coming into force of such base price of cement  and /or steel  reinforcement  bars  issued 
underEngineer-In-chief,Hr.PW(B&R)Deptt.,Chandigarh.Thebasepriceofcement&steelisas below. 

 

Pc(Cement) Rs.5000/- Per MT including taxes 

Ps(Steel Reinforcement Bars) Rs.47,000/- Per MT including taxes 

 

It is further clarified that the decrease in the prices of cement & steel shall be deducted from the dues of the 
contractor if such decrease has become operative after the stipulated date of completion of work in question and 
increase shall not be payable if such increase has become operative after  the  stipulated  date  of completion of 
work in question. The increase/decrease in price shall be determined by the All India  Wholesale Price Indices 
for Cement(Grey Cement) and Steel (Rebars) as published by the Economic Advisor to Government of 
India, Ministry of Commerce and Industry ) and base price for cement and /or steel reinforcement bars as 
issued under authority of the Engineer-In-chief, Hr.PW(B&R) Deptt., Chandigarh as valid on the last stipulated 
date of receipt of tender including extension if any and for the period under consideration. 

If the purchase rate of cement and steel is less than the base rate no variation in cost will be payable to the 
agency. 

The amount of the contract shall accordingly be carried for cement and /or steel reinforcement bars and 
will be worked out as per the formula given below. 

a) Adjustment for component of‘Cement’ 
 

Vc=Pc xQc x C1-C10 

C10 

Where, 

Vc = Variation in cement cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 
 

Pc = Base price of cement as issued under authority of Engineer-In-chief, Hr.PW(B&R) Deptt., Chandigarh valid at 

the time of the last stipulated date of receipt of tender includingextensions, if any. 

Qc = Quantity of cement used in the works since previous bill. 
 

C10 = All India Wholesale Price index for Grey cement as published by the Economic Advisor to Government of 
India, Ministry of Industry and Commerce as valid on the last stipulated date of receipt of tenders including 
extensions, if any. 

 

C1 = All India Wholesale Price index for cement for period under. Consideration as published by Economic 
Advisor to Government of India, Ministry and Commerce as valid on the date of purchase of material. 

b) Adjustment for Component of‘Steel’ 
 

Vs = Ps x Qs x S1-S10 

S10 



 
 

 

 

Where, 

Vs = Variation in cost of steel reinforcement bars i.e. increase or decrease in the amount in rupees to paid or 

recovered. 

Ps = Base price of steel reinforcement bars, as issued under authority of Engineer-In-chief, Hr.PW(B&R) Deptt., 

Chandigarh at the time of the last stipulated date of receipt of tender including extension , if any. 

Qs = Quantity of steel paid either by way of secured advance or used in the works  since  pervious  bill( whichever 
is earlier) 

S10 = All India wholesale Price Index for Steel (Rebars) for the period under consideration as published by 
Economic Advisor to Government of India, Ministry of Industry and Commerce as valid on the last stipulated date 
of tenders including extensions, ifany. 

S1 = All India wholesale Price Index for steel (Rebars) in for the period under consideration as published by 
Economic Advisor to Government of India, Ministry of Industry and Commerce as valid on the date of purchase 
ofmaterial. 

Note:- Increase as per this clause shall not be payable in the extended time period, if any due to any 

reason, while the decrease as per this clause shall be applicable in extended time period also.  

23. (b) For contract(s) amounting to less than Rs. 1.00crore. 

Schedule showing (approximately) material to be supplied from the GU Store for works contracted to be 
executed and the rates at which they are to be charged for. 

 

Particulars Rates at which the materials 
will be charged to contractor 

Place of delivery 

   

 

23. (c) For this contract following Note will beapplicable 
 

NOTE:--NOMATERIALWILLBEPROVIDED/ISSUEDBYTHEGURUGRAMUNIVERSITY.ALLTHEMATERIAL HAS 
TO BE ARRANGED BY THE CONTRACTOR/ EXECUTING AGENCY. NOTHING EXTRA ON ACCOUNT OF 
PROFIT/OVERHEADSWILLBEPAYABLEFORPURCHASE/SUPPLYOFMATERIALBYTHECONTRACTOR.. 

 

 
24. Theproportionofpaymentsretained(retentionmoney)shallbe6% [Cl.48] 

from each bill subject to a maximum of 5% of the contractamount. 

25 Amount of liquidated damages for delay in 
completion ofworks 

For Whole of work 1/500 of the Initial 
Contract Price per day. 

 

For Milestones (as specified, in item 6 
ofContract Data) 

1/500 of the initial contract price per day 

[Cl.49] 

 

 

26 Maximum limit of liquidated damages for 
delay in completion of work/milestones 

10 per cent of the Initial Contract Price 
rounded off to the nearest thousand. 

[Cl.49] 

 
 
 
 

27 deleted 



 
 

 

 

 

28 deleted 
 

29 The amounts of the advancepaymentare:  (CL:51 &52 

NatureofAdvance Amount (Rs) Conditions to befulfilled 

I Mobilization / 
equipment 

Maximum 5 % of the 
contract price (90% of 
cost of working 
equipment) 

An interest bearing mobilization advance upto the 
extentof5%of contractvalue(orsuchlimitasprescribed) 
may be given to contractors for works costing more than 
Rs.2.00 crores, against unconditional and irrecoverable 
bankguaranteestobefurnishedbythecontractorequal to the 
amount of advances paid from time to time. Interest 
@Prime Lending Rate (PLR) of SBI prevalent at the time of 
tender per annum shall be charged against the 
mobilization advance given to hecontractor. 

 

The recovery of the mobilization advance together 
with interest shall be done through percentagedeductions 
frominterim/runningpayments,inthemannerprescribed in 
the contract. It shall be desirable to recover the total 
amount of mobilization advance alongwith interest within 
80% of the time stipulated for completion. The 
mobilization bank guarantee shall be released after the 
recovery of full mobilization advance, including interest 
thereon. 

In case, of slow progress of work, the Engineer-In- 
Charge comes to a conclusion that the total amount of 
mobilization advance with interest cannot be recoveredby 
the time 80% of stipulated time is over, the bank 
guarantee(s) furnished by the contractor may be 
encashed. 

If the tender document so provides, the contractor will 
have the option to furnish mobilization bank guarantee in 
parts and on recovering of ¼ , ½, ¾ and full advance, 
proportional bank guarantees can be released. 

II Secured advance for 
non-perishable 
materials brought to 
site 

75% of Invoice value     In case the contractor requires an advance on the security 
of materials brought to site, Engineer-In-Charge may, on 
written request from the contractor sanctioned the 
advance upto an amount 75% or as decided by the 
Engineer-In-Charge of the value (as assessed by 
themselves) as stated in the Contract Data of such 
materials,providedthereofimperishablenatureandthata 
formal agreement is drawn up with the contractors under 
which Govt. secures a lien on the materials and is 
safeguarded against losses due to the contractor 
postponing the execution of the work or misuse of the 
material and against the expense entailed for their proper 
watch and safe custody. If the material is fire prone or can 
be destroyed fully/partially on storage, it shall be 
desirable to have it first insured by the contractor. Cases 
in which a contractor, whose contract is for finished work, 
requires an advance on the security of materials brought 
to site. Divisional Officer may, on written request from the 
contractor, sanction the advance upto an amount of 75% 
or as decided by the competent authority of the value(as 



 
 

 

 

assessed by themselves) of such materials, provided they 
are of an imperishable nature and that a formal agreement 
is drawn up with the contractor under which Government 
secures a lien on the materials and is safeguarded against 
losses due to the contractor postponing the execution of 
the work or misuse of the material and against the 
expense entailed for their proper watch and safe custody. 
If the materials is fire prone or can be destroyed 
fully/partially on storage, it shall be desirable to have it 
first insured by the contractor. 

 

 
III MachineryAdvance  For works costing more than Rs.10.00 crores, or such 

limit as may be prescribed by the Government from time 
to time, another interest bearing machinery advance to a 
maximum of 5% of the contract price, depending on 
merits of the case, can be given with the approval of the 
Chief Engineer(Buildings) against the new key 
construction equipment brought to the site, if a written 
request is made by thecontractor. 

The advance shall be paid only upon the contractor 
furnishing (i) an affidavit that the machinery in question is 
free of any charge or hypothecation with any bank or 
financial institution: (ii) unconditional and irrecoverable 
bank guarantee(s) (iii) satisfactory proof of 
purchase/payment of the machinery, and (iv) a written 
undertaking that the equipment so purchased by him is 
required for use on the work in question, is fully 
serviceable shall work only on that job and shall not be 
removed from the site without obtaining written approval 
of the Engineer-In-Charge. The recovery of machinery 
advance and the interest to be charged thereon shall be as 
pertenderdocument.Interest@Prime LendingRate(PLR) of 
SBI prevalent at the time of tender per annum shall be 
charged against the machinery advance given to the 
contractor. 

The recovery of the machinery advance together 
with interest shall be done through percentagedeductions 
frominterim/runningpayments,inthemannerprescribed in 
the contract. It shall be desirable to recover the total 
amount of machinery advance alongwith interest within 
80% of the time stipulated for completion. The 
mobilization bank guarantee shall be released after the 
recovery of full machinery advance, including interest 
thereon. 

 

 
IV BankGuarantees The bank guarantee shall be unconditional, requiring the 

bank to pay thebeneficiary the sum specified in the 
guarantee on the first demand and without demur, and 
without reference to the party on whose behalf it hasbeen 
issued, notwithstanding any dispute or disagreement that 
might have arisen between the employer and the 
contractor. The form of bank guarantee shall be 
prescribed by thedepartments. 



 
 

 

 

It shall be the duty of the Engineer-In-Charge to obtain 
independent confirmation about the genuineness of the 
bank guarantees directly from the bank issuing them. 
Further, he shall keep them in safe custody and hand them 
over to his successor when a change of charge takes place. 
Details of bank guarantees shall be entered into a register 
which shall be reviewed every month to ensure timely 
action in respect of renewal of any guarantee, if required, 
before it expires 

 

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment of the above 
conditions) 

 

 
30 Deleted. 

 

 
31 Always provided that the advance shall be completely repaid prior to the expiry of the original time for 
completion pursuant to clauses 17 and28. 

RepaymentofSecuredadvance. 
 

 

32.  The advance shall be repaid from each succeeding monthly payments to the extent materials [for which 
advancewaspreviouslypaidpursuanttoClause51.4ofG.C.C.]have beenincorporatedintothe Works. 

The Securities shall be for the following minimum amounts equivalent as a percentage of the Contract Price 

Performance Security for 5 per cent of contract priceplusRs........................ (to be decided after evaluation of thebid) 
as additional security in terms of ITB Clause 29.5. 

 

33.  The standard form of Performance Security acceptable to the Employer shall be an unconditional Bank 
Guarantee of the type as presented in Section 8 of the BiddingDocuments. 

 

34.  The date by which “as-built” drawings including PH/EI fixations (in scale as directed) in 2 sets are required 
iswithin28daysofissueofcertificateofcompletionofwholeor sectionofthe work,asthecasemaybe. 

 

35.  The amount to be withheld for failing to supply “as-built” drawings by the date required is 1% of the 
contractvalue. 

36. The following events shall also be fundamental breach ofcontract: 

“The Contractor has contravened Sub-clause 7.1 and Clause 9 of conditions of contract.” 
 

37. The Contractor has contravened Sub-clause 7.1 and Clause 9.0 ofGCC. 
 

If the Contract is terminated on account of fundamental breach of Contract by the Contractor, then the additional 
penalty for not completing the work shall be 20 percent of the value of the work not completed in addition to the 
Liquidated damages, 

[Cl:60] 
 

(To be calculated as per Clause 25 of contract date) 
 
 
 
 
 

 



 
 

 

 
 
 
 
 

 

SECTION  5 
 
 
 

TECHNICAL SPECIFICATIONS 



 
 

 

 

 

1. SPECIFICATIONS 
 

The work will be executed as per Haryana PWD B&R Specifications as per latest amendment. 
 

In case of any discrepancy the Bureau of Indian Standards shall be followed and then CPWD specifications 
shall be followed. These will be in order of preference as mentioned below: 

i) Haryana PWD (B&R)Specifications. 

ii) Bureau of IndianStandards. 

iii) CPWDSpecifications. 
 

iv) Delhi Schedule of Rates(DSR) 

In case, any item is not covered by all three above, then the decision of Engineer-in-Charge shall be final. 
 

2. PREAMBLE 
 

2.1 Thetechnical specifications contained herein shall be read in conjunction with the other bidding 

documents as specified involume-1. 

2.2 SITEINFORMATION 

 

2.2.1 The information given here under and provided else, where in these documents is given in good faith by 

the employer but the contractor shall satisfy himself regarding all aspects of site conditions and no claim 

will be entertainedonthepleathattheinformationsuppliedbytheemployerinerroneousinsufficient. 

2.2.2 The area in which the works are located is mostly plainterrain. 

 

2.2.3 GENERAL CLIMATICCONDITIONS 

 

2.2.3.1 The Variation in daily temperature in this region is as under :- 

 

. (i) Duringsummermonths,fromabout20ºCminimumto46ºCmaximum. 

 

(ii) Duringwintermonths,fromabout 2ºCminimumto28ºCmaximum. 

 

2.2.3.2 The average annual rainfall in the area is of the order of 500mm.A good portion of which is concentrated 

during the months of August and September eachyear. 

2.2.3.3 The range of relative humidity varies from a minimum of 40% to a maximum of80%. 



 
 

 

BROAD SPECIFICATION OF STEEL & CEMENT TO BE 

ARRANGED AND USED BYTHE CONTRACTOR/BIDDER 

 
 

 
1. STEEL 

 

The steel to be used for the work shall be T.M.T. steel as per I.S.1786 Fe. 500 instead of cold twisted Deformed 

(Ribbed/Tor Steel) bars of the primary producers such as TATA steel ltd, SAIL, RINL, JindalSteel & Power Ltd.(Jindal 

Panther) and JSW steel ltd or any primary producer as approved by the Direction Committee of Haryana who are 

usingironarebasicrawmaterial/inputandhavingcrudesteel capacityof 2.0million tonsperannumand abovewill beused. 

2. CEMENT 
 

I.S.I. marked 43 grade ordinary Portland cements as per I.S. 8112 (Latest) packed in HDOE bags of 50kg each 

from the reputed firm from Birla , J.K., Ambuja, J.P. or as approved by Engineer-in-Charge is to be used by the 

Contractor/ bidder Pozallana, Portland cement can be used only in non RCC work. 

3. Test Certificate from ShriRam Test House/ NIT Kurukshetraor any other approved test center shall be supplied 

by the agency for each lot of material and the cost thereof shall be borne by theagency. 

4. Payment of items involving use of cement , steel will be made to the agency only if original voucher or bill of 

purchase is supplied to the Engineer-in-Charge-in-Charge. 

5. No payment of items involving use of cement steel and other material will be made to the agency if it is brought 

from any other manufacturer other than mentioned in this DNIT and item thus executed will  rejected& No  payment 

will be made for suchitems. 

6. Marble, Dholpur, Kotah or any other type of stone should be used in the work as approved by the Engineer-in- 

Charge-in-charge. 

 

7 In case factory manufactured items, the contractor will give the name  of  manufacturers  and  a  warranty 

certificate of five years in favour of Engineer-in-Charge-in-charge. In case of doors shutters the type of wood used 

shall also be given by themanufacturer. 

8. All material which will be brought to the site either should be got tested at site or a test certificate from the 

manufacturer will be produced by the contractor .In case Engineer-in-Charge-in-charge is not satisfied with the 

certificate produced by the contractor than the material will be sent to a reputed laboratory for testing as desired by 

the Engineer-in-Charge-in Charge and charges there of shall be borne by theagency. 

9. In case sample is not found up to the specification than the testing expenditure will be borne by the agency and 

material is to bereplaced. 

10. If test certificate is not produced by the contractor/manufacturer the same will be got tested at the frequency as 

in I.S. code/laboratory manual/PWD specification and the entire expenditure will be borne by theagency. 



 
 

 

11. The aluminum sections to be used in the Joinery work shall be of JindalorHindalco. 

 
12. The Cement and Steel will be arranged by the Agency himself at his own cost and the rates quoted by the agency 
shall also include the cost of Cement and Steel. NOTHING EXTRA ON ACCOUNT OF PROFIT/ OVER HEADS WILL BE 
PAYABLE FOR PURCHASE/ SUPPLY OF MATERIAL BY THECONTRACTOR.. 

13. The Cement manufactured by the mini Cement plant shall not be allowed touse. 

 
14. The contractor shall use canal water for the construction of building or water from any other sources as 

approved by the Engineer-in-Charge. Water should be got from tested at regular intervals i.e. maximum of 2 (two) 

months from the laboratory approved by the Engineer-in-Charge and no extra cost will be paid for the same. Water to 

be used shall meet latest IS standard as per IS 456/other relevant codes. In case canal water is not available, 

contractor will install RO system of suitable capacity and check quality of water daily from the Lab set up at site in 

addition to regular testing from reputed lab. The contractor will keep the RO in good working condition so that 

the quality of water is as perstandards. 

CONDITIONS FOR EARTH WORK 
 

1.  The earth to be used shall be good and free from leaves, mud, vegetable metter slush and other 

materials. 

2.  TheworkshallbecarriedoutstrictlyinaccordancewiththeP.W.D.specificationbookof1990of latest edition, 

there to and to the entire satisfaction of the Engineer-in-Charge-in-Charge of the work and as amended 

from time to time, till the date of finalpayment. 

3.  The rate to be quoted shall includes all allowances for hardness wetness sales tax forest, dues Octroi, 

Cessandallsuchotherchargesandtaxesleviableifanyandnothingextrashallbepayable totheagency on 

thisaccount. 

4. Nothingshall bepaidforanylossofdamagesdoneduetorains,floods,oranyotheractofGod. 

5.  Payment for earth filling will be done on the basis of cross sections as laid down in the Haryana PWD 

specification No. 6.2 para27 (b) read with the para28 and multiplying the ratio of dry built density of the 

earth and laid to dry bulk density of naturalfill. 

6.  20% deduction shall be made for actual measured cubic contents in all cases of un-compacted fills to 

arrive at the net cubiccontents/measurements. 

7. No earth shall be taken from Govt.land. 

8.  In case agency brings/use the earth from lesser lead than provided in the D.N.I.T. / analysis. The rate 

shall be reducedproportionately. 

9.  Cross section of existing ground at the interval of 15 metres shall be accepted and signed by the 

Tenderer before start of thework. 

10. For calculation of quantity of earth work in filling in building works, leveling/ sections shall be done/ 

prepared w.r.t. GTS bench mark. For this purpose, a grid of maximum 5m x 5m size will be adopted at 

site while doing levelsurvey. 

11. The earth work will be compacted properly at OMC by rolling / appropriate equipments and density of 

soil to be achieved as per codal provisions/ specifications to the entire satisfaction of Engineer-in- 

Charge. 

12. Concrete work:- All concrete works shall be executed after manufacturing concrete through batching 

plantofminimumcapacity15cum/hr installedatsite andplacinginpositionthroughpump ofcapacity 



 
 

 

 

15 cum/ hr. The batching plant along with pump both of requisite capacity will be installed by the 

agency at the site of work (as prescribed in bidding document) to the entire satisfaction of Engineer-in- 

Charge. 

13.  
 

TECHNICAL CONDITION FOR ELECTRICAL WORK 

1 Therecoveryofthepipealreadylaidwillbemadeonmeasurementratebasisorpointratebasis or on 
actual expenditure basis which everis on high side. In case of Departmental work, 10% 

supervision charges shall also beadded. 

2 Conduit pipe where already laid for wiring purpose will be delivered to the contractor in 

absolutely clean condition with round inspection boxes duly painted, covered and whole system 

tested.Aftertheconduitsystemishanded overtothecontractortowhomtheworkisallotted,he will be 

responsible for itsupkeep. 

3 Duringexecutionofwork,ifthecontractordoesnotlaypipeanditsaccessoriesintheslabwithin time 

prescribed by the Engineer-in-Chief of the work, the Deptt. can then lay the said pipe- 

departmentally at contractors risk and cost without operating the clause 2 and 3 of the contract 

agreement. 

4 Separate conduit pipe for power plug with independent circuit wires shall be laid. 

5 Multi plugs shall be provided in all the buildings. 

6 C-Series MCB will be provided for air conditioner wiring and no extra payment will be made and 
only one make of MCB’s will be used in whole work. 

7 Vertical type of MCB distribution boards will be provided wherever required as per design. 

8 The contractor is also allowed to use MCBs duly ISI marked of more then 9 KA breaking 

capacity. 

9 For HSR item no.31.12 (D), 31.15 the make of enclosure will be same as that of MCB of 
standard size having thickness 1.6 mm and 1.2 mm in case of TPN and SPN enclosure 
respectively. 

10 All MCCBs upto 220 Amp will have 25 KA minimum breaking capacity instead of 10 KA and 
above 220 amp. MCCBs will have 50 KA minimum breaking capacity instead of 35KA. All 

MCCBs will have magnetic thermal release and rotary operating mechanism duly interlocked 

and only one make of MCCBs shall be used in wholework. 

11 The thickness of M.S. Sheet of switch boxes should be of 16 gauges. 

12 The fan boxes sheet should be 16 gauges and anodized. 

13 The contractor shall install the material from the list of approved electrical material appended in 

the NIT. Material not covered in the list will be used as per HSR-1988, and PWD Specifications- 
1990. 

14 The contractor must ensure preparation and submission of pipe diagram, wiring diagram, key 

diagram etc. as required vide PWD Specifications Chapter No. 31.6. 

15 Where ISI recommends multi stranded conductor of cable, cable with multi- stranded conductor 
only will be used on work. 

16 Rates should be quoted by the tenderer both in word and in figure, in case of any difference 
between the two; the lowest of the same shall be considered as final rate. 



 
 

 

 

17 TheratesofbusbarincludethecostofallLabourandmaterialrequiredtocompletethejobinall respect 

including thimbles etc. of the same material as that of bars. The support for bars will be made 
ofporcelain. 

18 The tenderer must either be ‘A’ Class Electrical Contractor enlisted with Haryana PWD B&R or 

he must sublet the electrical work to a sub contractor possessing the above qualification. The 
Tenderer/bidder for building/ Road / Bridge/ Shifting of LT HT line work will intimate name of 

agency from whom the firm will get E.I./ Street Light work done. The Electrical contractor should 

beenlistedinappropriatecategorywithHaryanaPWDB&Rforelectricalworks.Theabovedetail are to 

be submitted along with the Technical bid. Subletting must be got approved from Executive 

Engineer Electrical/ Engineer In chargeElectrical beforeexecution. 

19 The contractor will sublet the work of electrical to the Electrical Contractor having license from 
Chief Electrical Inspector Haryana & enlisted with Electrical wing of Haryana PWD B&R 

20 The agency will execute a Sub Agreement for the work of electrical with the Electrical Contractor 

having license from Chief Electrical Inspector, Haryana. The Sub agreement of electrical line 

shifting will be approved by Superintending Engineer, Electrical Haryana PWD B&R upto 25.00 

lacs and by Chief Engineer (Electrical) Haryana PWD B&R if the amount exceedRs.25 lacs. 

21 The Electrical part of bill of quantity of the agreement will be got executed by and under the 

supervisionofEngineerinCharge,(ConcernedDivision)andalltherunningpaymentofElectrical works 

will be made by him. However copy of final bill will be sent to Registrar/ Officer Nominated by 
Vice Chancellor (Gurugram University)to include in the final bill. Any technical instructions 
given by him will have to be adhered to strictly by thecontractor. 

22 All Street light fittings, bulbs, and cables will got inspected by the contractor at the works/ 

godown of the manufacturer before installation at site. A certificate will also be produced/ 

submitted by the contractor about the authenticity of purchase of above material from the 

authorized source. 

23 Only HYLAM make ISI make (I.S.2036-1995) white Bakelite sheet will be used on the work. 

24 The rates mentioned in the DNIT are for complete item including cost of all accessories, material, 

labour, tool plants, water electricity bills etc. Unless otherwise specified. 

25 The minimum size of MS control switch boards for controlling one fan point and one light point 
shall not be less than 20cm x 25cm x 10cm. 

26 The MS box for telephone; Intercom and Bell push shall be installed of size 100mm x 100mmx 

60mm in place of 75mm x 75mm x 60mm. 

27 The tender having ambiguous/confusing rates and conditions shall be summarily rejected. 

28 The quantity/amount of NIT can be increased or decreased. 

29 No Road cut charges shall be paid. 

30 The contractor shall install two number check nuts and one No. PVC threaded Bush for each 

pipe in MS inspection boxes. The contractor shall also install PVC flanged bush in the junction 
boxes for each pipe. 

31 “Labourcess and service tax as applicable from time to time will be deducted from the Gross 

amount of the bill” of the contractor. 

32 The contractor should quote the rates keeping in view above conditions/ specifications. 



 
 

 

 

33 If the agency does not fill / quote the rate of any item then it will be considered as nil and same 

item will be executed by the agency free of cost and it will be contingent to work. The agency will 
have to given an undertaking on account of above otherwise earnest money will be forfeited. In 

addition to this Engineer-in-Charge of work may also black list the agency. 



 
 

 

 

 
 

REVISED AMENDMENT LIST OF APPROVED MAKES OF ELECTRICAL ACCESSORIES / ITEMS AS ON 
/W.E.F. DATED 18-8-2017. 

Sr. 

No 

Descriptions Name of Brand 

1 ((A) Electrical accessories, Button Holder, Pendent 
Holder, Ceiling Rose, Bell push, Switches and 

sockets, Call bell/buzzer etc. (I.S.I. Marked). 

(B) Modular Accessories. 

 

 

 
 

(C) ExhaustFan. 

A) Anchor (Penta), Vak lighting ,C&S , 
 
(B) Anchor (Wood), ABB (Classiq), Legrand 

(Mosaic), North West, Precision, Great White 

(Fiana), SSK ( ZEN, Elegance, Heritage  series), 

Indo Asian, Hosper C&S Electric (DIVINO), Polycab 

(SELENE). 

(C) ORPIC 

2 Bakelite Sheet (Only White in colour) Hylem, Greenlame (ISI marked) 

3 MS Conduit Pipes (I.S.I. Marked) BEC, NIC, Steel Krafts, M.Kay 

4 PVC Wires Copper Conductor (I.S.I. Marked) Bonton, Grandlay, Havell’s, Plaza, Ecko, Polycab, 
Delton, R.R. Kabel, HPL, DIATRON, Great white. 

5 LT-PVC/ XLPE Underground cables with 

Aluminum Conductor (I.S.I.Marked) 

A) All sizes:- CCI, Grandlay, Havell’s, Plaza, 

Polycab, Delton, DIATRON, Suraj, KEI, RR Kabel, 

CIRTINA 

B) Upto 25 sq. mm 2 to 4 core :- Paragon, Pymen, 
Kent, Indane, Incab,Gemscab 

6 (i) HT-XLPE cables with aluminum Conductor 

(I.S.I. Marked) 
(ii) Arial Bunchcable/ACSR. 

CCI, Gloster, Havell’s, Incab, Plaza, DIATRON. 

Gemscab, Suraj, KEI, 

(As approved byUHBVNL/DHBVNL) 

7 PVC Conduit pipe with accessories and 6 Kg. 
Pressure PVC pipe and its accessories. 

AKG, Diplast, Kalinga, Polypack, PKS, Ravindra, 
APEX, 

8 GI Pipe 
(I.S.I.Marked). 

& M.S. Pipe (medium) Jindal, Parkash, Ravindra, Tata. 

9 I.C. Switches/SFU/FSU/Changeover switch Category-A (All sizes):- GE, L&T , Siemens, 
Category-B (All sizes): Havell’s, SSK, C&S, 
Standard, HPL. Indo Asian, Asco. 

10 MCBs & Enclosure, ELCB/RCCB. A) GE, Havell’s, L&T, Legrand, Standard, Siemens, 

C&S, ABB, Schneider Electric, HPL, Indo Asian , 

AXIOM, Asco, AECO MEFA, BCH.(Makes of 

enclosures shall be as per MCBs) , Adhunik 

Prewired -DB’s and enclosure with MCB/ MCCB/ 

VCCB 

11 MCCBs & Enclosures GE, Havell’s, L&T, Siemens, Schneider Electric, 
ABB, C&S, Standard, Legrand, BCH, HPL.Indo 

Asian. 



 
 

 

 

12 POLES i)    M.S.  Pole:- 
 

 
ii) G.I. Pole:- 

 

 

 

iii) High Mast :- 

 

 

iv) DecorativePoles:- 

- Manufactured by any firm as per I.S.I. Marked 

sectional lengths strictly according to IS 

specifications. 

-Philips, Bajaj, Surya Roshni, Paruthi Engineers 

(PE), Volmont, GE India, Crompton Greaves, 

Skipper, VipinS.T.poles,    UTKARSH 

- Philips, Bajaj, Surya Roshni, Volmont, Paruthi 

Engineer (PE), Crompton Greaves, Skipper, 

VipinS.T.poles, UTKARSH. 
- Twinkle, Mayfair(Sumaglli) 

13 PVC Casing &Trunking AKG, MK 

14 Ceiling Fans (Double ball Bearings) Bajaj, Crompton, Khaitan, Orient, Usha. 

15 Indoor light fittings A.) LED:- Bajaj, Crompton, GE, Philips, Wipro, 

Mayfair, Surya Roshni, HPL, Halonix, Havell’s, 

Ecolite, C&S Electric, Polycab, SE-Sangwan Energy, 

Legero 

B) CFL:- Bajaj, Crompton, GE, Philips, Wipro 

Halonix,    Twinkle,   Surya   Roshni,    HPL, Havells 

,Ecolite. C&S Electric, Legero 
C) T-5:- Bajaj, Crompton, GE, Philips, Wipro Halonix, 

Twinkle, Mayfair, Surya Roshni, HPL, Havells, 

Ecolite, C&S Electric, Polycab, ORPIC 1X28W, 
2X28W Mirror Optic (with Philips Choke),Legero. 

16 Outdoor Street Light A) LED:- Bajaj, Crompton, GE, Philips, Wipro, 

Mayfair, Surya Roshni, HPL, Halonix, Havell’s , 

Ecolite . C&S Electric, Polycab,, SE-Sangwan 

Energy, Legero 

B) CFL:- Bajaj, Crompton, GE, Philips, Wipro, 

Halonix, Ecolite, Twinkle, Surya Roshni, HPL , C&S 

Electric, Legero 

C) T-5:- Bajaj, Crompton, GE, Philips, Wipro, 

Halonix, Twinkle, Mayfair, Surya Roshni, Ecolite, 

HPL C&S Electric,Legero 

17 Flood Light Fittings, Sodium/ M.H./LED Bajaj, Crompton, GE, Philips, Twinkle, HPL,Havell’s, 

Halonix, C&S Electric , Mayfair and Fumagalli, 

Polycab,Surya. 

18 L.T. Panel/ Load Bank/APFC/Bus Bar Trunking 

(OEM or their TTA) 

(Applicable  for   Electrical   works   more   than 

Rs. 50.00 lacs and all sub stations works of 500 

KVA andabove). 

Schneider, C&S, ABB, Siemens, Standard, Havell’s, 

BCH, NityaElectrocontrol (NEC), L&T, AVON, 

Adhunik, Indo Asian, Dhillon Fabricators and 

Engineers, 

19 ACBs GE, L&T, Siemens, Schneider Electric, ABB, C&S. 
Havell’s, HPL. 



 
 

 

 

20 OCBs and VCBs Alstom, Crompton, Siemens 

21 TRANSFORMERS Alstom, Bharat Bijlee, Kirloskar, Crompton, NGEF, 
Voltamp, ABB, Siemens, Schneider 

22 GENERATORS : Engines: Cummins, Greaves Cotton, Kirloskar, 
Ruston, Eicher (upto 125 KVA), Ashok Leyland. 

Alternators : Crompton, Jyoti, Kirloskar, NGEF, 

Stamford 

23 CSSU Schneider Electric, ABB, Siemens, C&S 

 

 

 

 
Executive 

EngineerGurugram 

University 



 
 

 

 

 



 
 

 

 

 

 

 

TECHNICAL CONDITION FOR P.H. ITEMS. 

 

 
P.H. fixtures. 

 

1. The P.H. fixtures such as seats, urinals, Cistern, Sinks etc. shall be of reputed manufacturers such as 
Hindware, Periware etc. shall beused. 

 

2. The G.I. pipe to be used of ‘B’ Class of reputed manufacturers such as Tata/Jindal. The weight of pipe 
per meter shall be as per recommendation of themanufacturers. 

 

 
3. TheP.V.C.pipesshallbeI.S.I.markedof reputedbrandsuchasFinolex,Prince&Supremeetc. 

 

 
4. The other fixture of C.P. brass as mentioned in the Schedule shall be I.S.I. marked of reputed 

manufacturerssuchasJaguar/Marc/Hindware/CeraorequivalentdulyapprovedbyEngineer-In-Charge. 

5. The item of H.C.I. as mentioned in the Schedule shall be as per Haryana P.W.D.Specification. 
 

6. In this contract schedule of rates only essential portion of items has been written, for Public 
Healthitem,butitwilldeemtocoveronlytheentireitemsas fullydescribedin HaryanaPWDScheduleof Rates -
1988. 

7. The Engineer-in-Charge shall be entitled to order against any item of work shown in this contract 
schedule of rates here-in-after called the “Schedule” to any extent and without any limitation what-so- 
ever required in his opinion for the purpose of work irrespective of the fact that the quantities are 
omitted altogether in the schedule to be carriedout. 



 
 

 

 

Conditions for Public Health Works 

 

 
1. The work will be carried out strictly in accordance with the PWD  Bookof  specification addition 

19 90 , which will form a part and parcel of this contractagreement. 

2. In this contract schedule of rates only essential portion of item has been written, but it will deem to cover the 

entire items as fully descry bed in Haryana PWD schedule ofrates-1988. 

3. TheEngineer-in-Charge-in-chargeshallbeentitledtoorderworkagainstany itemofworkshowninthiscontract 

schedule of rates hereinafter called the schedule, to any extent and without any limitation where ever as may be 

required in his opinion for the purpose of work, Irrespective of the fact that the quantities are omitted all together in 

the schedule or are shown more or less than the work ordered to be carriedout. 

4. The rate for any item of work not provided in the Haryana PWD schedule of rates 1988 but executed at site will 

be decided by the competent authority and the decision will be binding upon thecontractor. 

5. All the items in this contract schedule or rates are subject to the footnotes given in the Haryana PWD schedule or 

rates of rates 1988 regarding theseitems. 

6. Approximate quantities are given in this contract schedule of rates and may vary at the time of execution of 

works. The payment will however be made for the actual work done by the contractor. No extra claims whatsoever 

will be admissible to the contractor on account of v variation alternation or deletion of any items over the quantities 

depicted in this contract schedule of rates. 

7. All amendments issued on the Haryana PWD Schedule of Rates-1988 upto the date of opening of tenders will be 

applicable on the contract schedule ofrates. 

8. The contractor will have to make his own arrangement of bricks. 

 
9. Any otheritems notincludedinthiscontractscheduleofratesandgotdoneatsiteofworkwillbepaidaccording to 

Haryana PWD schedule of rates 1988 accepted in the allotment letter approval issued by the competent authority 

against thisagreement. 

10.  No claim will be entertained from the contractor in case of any omission in description rates or unit which 

mighthaveoccurred inanyoftheseitemstaken inthis schedulewhilecomparingthisscheduleoronaccount of 

typing comparison or overwriting in case of any error the same shall be rectifiable at any stage as per 

HaryanaPWDscheduleof rates1988alongwiththeamendmentsonthesamereceivedfromtimetotime. 

11.  The premium should be quoted above or below the contract schedule of rates and no condition should be 

given in case any condition is tendered this will be considered as Null and void and only the premium or 

discount quoted by the tenderer shall be accepted in case any tenderer refuses to accept this his earnest 

money will beforted. 

12.  The contractor shall submitted the test certificate if the steel brought by him to site of work also the sample 

of steel may be got tested by the Engineer-in-Charge. The steel shall be ISImarked. 



 
 

 

13. No. premium shall be payable on the allotted rates of NS items by the competentauthority. 

 
14.  Inspection of SW pipe & RCC NP3 pipe will be carried out by the Engineer-in-Charge-in-Charge or his 

representative before the same are brought at site for use & SW pipe & RCC NP3 pipe will be confirming to all 

the tests including optional test as per IS 651-1992 for SW pipe and 458-1988 for RCC NP3 pipe with upto 

dateamendment. 

15.  The measurement of SW pipe & RCC NP3 pipe sewer provided on through rate basis will be done by at least 

2 No J.Es to be nominated byEngineer-in-Charge. 

16.  Each manhole cover and frame shall have the trade mark of manufacturer month and year along with class 

and work and shall be ISImark. 

 

17.  All taxes such as royalty municipal tax octori charges and any other kind of taxes shall be paid by the 

contractor and are included in the rate quoted by the contractor separately for which no premium will be 

allowed. 

18.  As and when contractor gives condition that arrangement of water shall made by the department, it shall 

be deemed that all the charges incurred thereon shall be borne by the department and recovery on the total 

work done shall be made fromhim. 

19.  Rate to be quoted by the contractor for each N.S item for complete Job including all taxes, carriage etc. 

Nothing extra on any account shall bepaid. 

20. Payment will be made according to the actual work done by thecontractor. 

 
21. Towel rails and bottle traps will be fitted after the written approval of Engineer-in-Charge.



 
 

 

 

 

SECTION-6 

FORM OF BID 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

FORM OF BIDS 

 

Description of the Works: 

 
To perform Civil works in the Library of Gurugram University,Sec-51,Gurugram 
 

 

To 

The Vice Chancellor, 

GurugramUniversity 

Address: Sector-51,Gurugram 

 

 
1. We offer to execute the Works described above and remedy any defects therein in conformity with the 
conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the sum(s)of 

 

( 

 _) 

 
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Engineer-in-Charge’s notice to commence, and to complete the whole of the Works comprised 
in the Contract within the time stated in thedocument. 

3. We agree to abide by this Bid for the periodof* days from the date fixed for receiving the same, and it 
shall remain binding upon us and may be accepted at any time before the expiration of thatperiod. 

 

4. UnlessanduntilaformalAgreementispreparedandexecutedthisBid,togetherwithyourwrittenacceptance 
thereof, shall constitute a binding contract betweenus. 

5. Weunderstandthatyouarenotboundtoacceptthelowestoranytenderyou mayreceive. 

Datedthis dayof 20…… 

Signature in thecapacityof duly authorized to sign bids for and on 
behalfof    

(in block capitals ortypes) 

Address 

 
 

Witness 
 
 

 

Address 
 
 

 

Occupation 

 
 
 
 
 
 
 
 



 
 

 

 
 
 
 
 
 

SECTION-7 
 
 

BILL OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

BILL OF QUANTITIES 
 

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract, 
Technical Specifications andDrawings. 

 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a 
common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried out, as 
measured by the Contractor and verified by the Engineer-in-Charge and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the Engineer-in-Charge may fix 
within the terms of theContract. 

 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided 
under the Contract, include all constructional plant, labour, supervision, materials, erection, maintenance, insurance, 
profit,taxescessandduties,togetherwithallgeneralrisks,liabilitiesandobligationssetoutorimpliedintheContract. 

 

 
4. The rates and prices shall be quoted entirely in IndianCurrency. 

 

 
5. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be 
covered by other rates and prices entered in the Bill ofQuantities. 

 

 
6. The whole cost of complying with the provisions of the Contract shall be included in the items provided in the 

priced Bill of Quantities, and where no Items are provided the cost shall be deemed to be distributed among 
the rates and prices entered for the related Items ofWork. 

 

 
7. General directions and descriptions of work andmaterials are not necessarily repeated or summarized in the 

Bill of Quantities. References to the relevant sections of the contract documentation shall be made before 
entering rates or prices against each item in the Bill ofQuantities. 

 

 
8. The method of measurement of completed work for payment shall be in accordance with the specification of 

Haryana PWD(B&R) 

 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the Instructions 

to Bidders. 

 

 
10. Rockisdefinedasall materialswhich,intheopinionoftheEngineer-in-Charge,requireblasting,ortheuseof metal 

wedges and sledgehammers, or the use of compressed air drilling for its removal, and which cannot be 
extracted by ripping with a tractor of at least 150 kwwith a single rear mounted heavy dutyripper. 

 

 

 

 

 

 

 



 
 

 

BILL OF QUANTITIES 

 

 
Name ofWork 

To perform Civil works in the Library of Gurugram University,Sec-51,Gurugram 
 

 
  

App. Cost INR 1.53 lacs 

TIME LIMIT 1 (one) MONTH 
 
 
 
 

THE BILL OF QUANTITIES IS ATTACHED AT ANNEXURE- A1 



  

 

Notes for Public Health items 
 

1. Anyitemsofworknotprovidedinthecontractscheduleof ratesif requiredtobeexecutedwillbepaidas per 
Haryana PWD schedule of rates 1988 plus ceiling premium as applicable in DNIT subject to the premium 
tendered by the contractor. In case of non schedule item, these will be paid by the Engineer-in- Charge 
based on market rates of that time after getting approval from the competent authority and will be 
binding upon thecontractor. 

2. The work will be carried out strictly in accordance with the PWD book of specification 1990 edition and 
that will form part and parcel of this contractagreement. 

 

3. The Engineer-in-charge shall be entitled to order work against any item or work shown in this contract 
schedule of rates hereinafter called the “Schedule” to any extent and without any limitation whatsoever 
as may be required in his opinion for the purpose of work irrespective of the fact the quantities are 
omittedaltogether inthe“Schedule”orshownmoreorlessthantheworkorderedtobecarriedout. 

4. In this contract schedule of rates only essential portion of items has been written, but it will deem to 
cover the entire items as fully described in Haryana PWD schedule rates 1988 till the date of opening of 
tender and will be applicable on this contract schedule ofrates. 

5. All the items in this contract schedule of rates 1988 subject to the foot notes given in the Haryana PWD 
scheduleof rates 1988tillthedateofopeningoftenderandwill beapplicableonthiscontractscheduleof rates. 

 

6. Approximate quantities are given in this contract schedule of rates and mayvery at the time of execution 
of works done at site by thecontractor. 

 

7. The condition regarding this agreement of bricks & tiles by the departments be accepted & tagged with 
thisconditionisliableorrejectionwillbeissuedfromthedepartment.Thebrickswillbearrangementby the 
contractorhimself. 

8. All amendments issued to the Haryana PWD schedule of rates will be applicable on the contract schedule 
ofrates. 

 

9. As and when contractor gives condition that arrangement of water shall be made by the department, it 
shall be deemed that all the charges incurred thereon shall be borne by the department and recovery on 
the total work done shall be made fromhim. 

 

10. No claim will be entertained from the contractor in case of any mistake in description, rate or unit 
occurred on account of typing or comparison or over sight. If there is any mistake, the same shall be 
rectifiable by the Engineer-In-Charge at any stage as per Haryana PWD schedule of rates 1988 and all the 
amendments received from time totime. 

11. The premium should be quoted above or below the contract schedule or rates and no condition should 
be given. In case any conditions is tendered, this will be considered as null and void and only the 
premium or discount quoted by the tenderersmall be accepted. In case any tendered refused to accept the 
above afterwards, his earnest money will beforfeited. 

12. Tender premium will not be allowed on NS item. 

13. Rate to be quoted by the contractor for each NS item for complete job including all taxes, carriage etc. Nothing 
extra on any account shall be paid. 

 

14. The payment will be made according to the actual work done by thecontractor. 

15. Towel rails and bottle traps will be fitted after written approval ofEngineer-in-Charge. 



 
 

 

 
 
 
 
 
 
 

SECTION-8 
 
 

SECURITIES AND OTHER FORMS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

 
 
Letter of Acceptance 
 

 (Letterhead paper of the Employer) 
 

 (Date) 

To 

 (Name and address of theContractor) 

 

 
 

Dear Sirs, 
 

 

This is to notify you that your Bid dated  for execution of the 
 (name of the contract and identification number, as given in the Instructions to 
Bidders)  for the  Contract PriceofRupees  ( ) (amount in words 
and figures), as corrected and modified in accordance with the Instructions to Bidders¹ is hereby accepted by our 
agency. 

 

 
We  accept/  do  notacceptthat  be appointed as the Adjudicator² . You are hereby 

requested to furnish Performance Security, in the form  detailed  in Para  34.1 of ITB for an amount  equivalent  to  
Rs. within 21 days of the receipt of this letter of acceptance valid up to 28 days from the date of expiry of 
defects Liability Period i.e.upto and sign the contract, failing which action as stated in Para 34.3 of ITB 
will betaken. 

 

 
Your faithfully, 

 

 
Authorized Signature 

Name and title of Signatory 

Name of Agency 

 
 

 
¹ Delete “corrected and” or “and modified” if only one of these actions applies. Delete as corrected and modified 

in accordance with the Instructions to Bidders, if corrections or modifications have notbeen affected. 

 

 
² To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in the 

“Instructions toBidders”. 



 
 

 

Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 

 (Date) 
 

 

To 

 (Name and address of theContractor) 
 
 

 
 

Dear Sirs, 
 

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the 
Contract for the construction of   

 

at a Bid Price of 
Rs.  

 

 

You are hereby instructed to proceed with the execution of the said works in accordance with the 
contract documents. 

 
 
 
 

Yourfaithfully, 

 

 
(Signature,nameandtitleofsignatoryauthorized 

 

to sign on behalfof Employer) 



 
 

 

 

Agreement Form 
 

 

Agreement 

 

 
This   agreement, madethe day of between (name and 

address of  Employer) [hereinafter  called “theEmployer]and   
 (nameandaddressofcontractor)hereinaftercalled“theContractor”ofth
e otherpart. 

 

 
Whereas the Employer is desirous that the Contractor execute 

 
 

(nameand identification number of Contract) (hereinafter called “the Works”) and the Employer has accepted the Bid 
by the Contractor for the execution and completion of such Works and the remedying of any defects therein, at a cost 
ofRs.  

 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

 
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them 
in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construed as 
part of thisAgreement. 

 

 
2. Inconsiderationofthepaymentstobe made bytheEmployertotheContractorashereinaftermentioned,the 
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein 
in conformity in all aspects with the provisions of thecontract. 

 

 
3. TheEmployerherebycovenantstopaytheContractorinconsiderationof theexecutionandcompletionofthe 
Works and the remedying the defects wherein Contract Price or such other sum as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by theContract. 

 

 
4. The following documents shall be deemed to form and be ready and construed as part of this Agreementviz. 

 

i) Letter ofAcceptance 

ii) Notice to proceed with theworks; 

iii) Contractor’s Bid 
 

iv) Condition of Contract: General andSpecial 

v) ContractData 
 

vi) Additionalcondition 

vii) Drawings 
 

viii) Bill of Quantitiesand 



 
 

 

ix) Any other documents listed in the Contract Data as forming part of theContract. 

 

 
In witnessed whereto the parties there to have caused this Agreement to be executed the day and year first 

before written. 

 

 
The CommonSealof

 

Washereunto affixed in the presenceof: 

 

Signed,SealedandDeliveredbythesaid  

 
 

 

in the presence of: 

 

 
BindingSignatureofEmployer    

 

 

BindingSignatureofContractor   



 
 

 

 
 

UNDERTAKING 
 
 
 

 
I, the undersigned do hereby undertake that ourfirmM/s agree to abide by this bid 
for a perioddays for the date fixed for receiving the same and it shall be binding on us and may be accepted at     any 
time before the expiration of thatperiod. 

 
 
 
 
 
 
 

(SignedbyanAuthorizedOfficeroftheFirm) 
 
 
 
 
 
 

Title of Officer 
 
 
 
 
 
 
 
 

Name of Firm 
 
 
 
 
 
 
 
 

DATE 



 
 

 

 
 
 
 
 
 
 
 
 
 

 

SECTION-9 
 

DRAWINGS 



 
 

 

ADDITIONAL CONDITIONS 
 

1. Item for which no rate or price have been entered in, will not be paid for by the employer when executed and 

shall be deemed covered by the other rates and prices in the bill quantities (Refer: ITB Clause 13.2 and conditions of 

contract Clause43.3). 

2. Unitsrate and prices shall be quoted by the bidder in Indian Rupee (ITB Clause14.1). 

 
3. Wherethereisadiscrepancy between unitrateandthelineitemtotalresultingfrommultiplyingtheunitrate by 

quantity, the unit rate quoted shall govern (ITB clause27.1(b)). 

4. The agency to whom the work is allotted will have to produce original voucher for all quantities in lieu of 

purchase of bitumen, steel, cement, tiles, factory manufactured door window, flush door shutters, Aluminium and 

sanitary fittings from the original manufacture or the authorized dealer/ distributors to the satisfaction of the 

Engineer-in-Charge for ascertaining the genuineness of material. Attested copy of such voucher will have to be 

submittedalongwiththebills.Thewarrantyforthematerialsuchasfactorymanufactureddoor&windowflushdoor 

shuttersshouldbesubmittedinthename ofclient/department.Nopaymentshouldbereleasedtotheagencywithout 

original vouchers and properwarranties. 

5. The documentary proof of procurement of cement & steel from the reputed source and test result 

fromCRRI orSriRamTestHouse,NewDelhiNCBMFaridabadwillbeproducedbytheagency. 

QUALITY CONTROL LAB: 

 
7. Thecontractorshall haveto provideafieldlaboratory fullyequipped atworksitebeforestartingtheexecution 

of works for conducting all the relevant tests mentioned in the Haryana PWD specification subject to the approval 

of the Engineer-in-Charge-in-chargeorhisrepresentative.Therecordof suchtestsistobe 

maintainedinproperregisterduly 

signedbytheContractororhisrepresentatives,whichwillbecomethepropertyofthedepartment.TheContractorwill 

bear all the running expenses for conducting such tests. All the tests will be carried in the presence of S.D.E.-in-

charge of the work. All the entries are to be signed by the contractor, S.D.E. andJ.E.-in-charge. 

8. The quality control tests which are carried out by the department and the material for such tests will be 

supplied bythecontractor freeofcost.Incasethematerialisnotfounduptotherequirement,thesamewillberejected. 

 

9. Contractor shall provide suitable measuring arrangement and leveling instruments latest quality duly 

approved by Engineer-in-Charge-in-charge at the site ofwork. 

 

10. No extra payment on account of quality control measures shall be paid to thecontractor. 

 
11. The Engineer-in-Charge-in-charge at his discretion can get any type/Nos. of tests carried out any other 

approved laboratory for his satisfaction for which all the expenses incurred would be borne by the agency. The 

results so obtained from the laboratory would be acceptable and binding to theagency. 

12. The Contractor shall be required to provide all such materials/equipment’s at site to conduct field tests 

and to ensure that the quality of aggregate shall be according to the prescribed specification and no payment 

formaterial 



 
 

 

 

required for sample for such tests shall be made to him. In case, the material is not found up to mark, the same will be 

rejected. 

13. For cement, steel and similar other material, the essential tests are to be carried out at the manufacturer’s 

plants or at laboratories other than the site laboratory, the cost of samples, testing and furnishing of test 

certificates shall be bornby the contractor. He shall also furnish the test certificates to theEngineer-in-Charge. 

 
 

 
PROFORMA FOR CEMENT/ STEEL REGISTER 

 
 

RECEIPT  

 

 
Date of Receipt 

 

 
Qty. Received. 

 

 
Progressive Total 

 

 
Date of issue 

 

 

 
1. 

 

 
2. 

 

 
3. 

 

 
4. 

 

 

 
Qty. of issued 

 

 
Total issued. 

 

 
Balance in hand. 

 

 
Contractor’s initial 

 

 
5. 

 
6. 

 
7. 

 
8. 

 

Dailycomparisonofissuewithrequirements 
 

Item of work for 

 
 

App. Qty. of work 

 
 
Theoretical requirement 

Which issued done on each day. for work done 
 

 On eachday. 
 

 

9. 10. 11. 12. 
 

 

Engineer’s Remarks 
 

 Engineer-in-

Charge.13. 14. 

 
 

 
 

14. Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission of 

the tender. A tenderer shall be deemed to have full knowledge of all the relevant document/samples 

and site etc. whether he inspects them ornot. 



 
 

 

 

15. The acceptance of the tender will rest with the Employer who does not bind himself to accept the 
lowesttenderandreservestohimselftheauthoritytorejectanyorallthetendersreceivedwithout 
assigning anyreasons. 

16. Deleted. 
 

17. Deleted 
 

18. The liquidated damages can be deferred/reduced/waived (whole or part) by the Chief Engineer, 

GurugramUniversity. 

19. Uponcompletionandbeforeofferingtheworkforacceptance,thecontractorshallremoveallfalsework, 

excavatedanduselessmaterials,rubbish,temporarybuildingconstructedbyhimandshallleavethesite and 

adjacent area in a neat and clean condition to the entire satisfaction of the Engineer-in-Charge.The 

Engineer-in-Charge, reserves the option to take away any item of work or any part there of at any time 

during the currency of the contract and reallocate it to any other agency with due notice to the 

contractor without liability of any kind or payment of any compensation. Extra amount if incurred will 

be recovered from theagency. 

 
 

20. The contractor has to make his own arrangements for water, bricks, wood and every item required 

directly or indirectly for completion ofwork. 

21. No claim shall be entertained on account of increase in price of labour and material due to any cause 

whatsoever. 

22. In case of emergency the Contractor shall be required to pay his labour every day and if this is not 

done,theEngineer-In-Chargewillmaketherequisitepaymentandrecoverthesamefromthecontractor. 

23. Actual quantities of completed and accepted work shall only bepaid. 
 

24. No pits shall be dug by the contractor near the site of work or within Govt. land for taking out earth for 

use on the works. In case of default the pits so dug will be filled in by the department at the cost of the 

contractor plus fourteen percent departmental charges. 

25. The rates to be quoted by the contractor shall be inclusive of octroiterminal tax, royalty, cess and all 

other taxes and charges. These are for complete work in allrespects 

26. The Contractor shall not be entitled for any payment on account of work doneuntill he signs the 

agreement. 

27. Nothing extra shall be paid for any lead and if unless otherwise specified for any material required 

directly or indirectly and the rates to be given in the tender shall include all leads in the contract 

schedule. 

28. The Contractor shall be responsible for any /all losses of material, damage done to unfinished work as a 

result of floods and other acts of God. The Govt. will not be responsible for any compensation as a result 

of such damage or loss to the Contractor and the Contractor shall be liable to set right such damage at 

his own cost to the satisfaction of theEngineer-in-Charge. 



 
 

 

 

29. The royalty, sales tax, cess and any other taxes, if any shall be paid by the contractor direct to the 

respectivedepartmentinaccordancewiththeirrulesandregulationsinforcefromtimetotimewithout 

intervention of the Public WorksDepartment. 

30. Amount of work may be increased or decreased and any item committed and substituted in accordance 

with the requirement of the department and no claim on this amount shall be entertained.The 

contractor will have to complete the whole work as per architectural plans approved by the 

GurugramUniversity. 

31. ContractorshallberesponsibletoprovidetotheentiresatisfactionoftheEngineer-in-Chargeathis own 

expenses the following amenities for the labour employed byhim. 

(i) Suitable temporary hutsaccommodation. 

(ii) Trench latrines, bathing enclosures platformsseparately for men and women and their regular 

cleanliness. 

(iii) Clean drinkingwater. 
 

In the event of his failure to provide any or all of the amenities the same shall be provided by the Govt. 

and cost thereof shall be recovered from the contractor. Any dispute regarding above points shall be settled by 

the Engineer-in-Charge and his decision shall be final. 

32. The contractor shall be responsible for housing, sanitation and medical treatment of laborers employed 

byhimandshallabidebyalltherulesandregulationsmadebyGovt.inthisbehalf from timetotime. 

33. For Contractor’s labour regulations, fair wage clause, and rules for protection of health and sanitation 

arrangements for workers employed by the public works department or its contractor’s reference be 

made to chapter 7,8 and 9respectively. 

34. The jurisdiction of the Court will be at Gurugram/Chandigarh. 
 

35. Apprentice Act- TheContractor shall comply with the provisions of the Apprentice Act, 1961 and the 

rules and orders issued there-under from time to time. If the Contractor fails to do so his failure will be 

breach of the contract the Employer may at his discretion cancel the contract. The Contractor shall also 

beliableforanypeculiaryliabilityarisingonaccountofanyviolationbyhimoftheprovisionoftheAct. 

36. If during the execution of the work, the contractor will engage imported labour, he shall immediately 

inform the local health authoritiesentrusted. 

37. Imported labour means Labour belonging to a state other than HaryanaState. 
 

38. All material left at site by the contractor for a period of more than one month after the completion of 

work shall become the property of the public works department and Contractor shall have no claim 

whatsoever for suchmaterial. 

39. The Contractor shall maintain at site of work full details of specification of the work fixed by the 

Engineer-in-Charge and approved drawing of thework. 

40. Nothing extra shall be paid to the Contractor for diversion of water in the channels stream if it becomes 

necessary for the execution and completion of thework. 



 
 

 

 

41. TheContractorwillnothaveanyclaimincaseofdelaybytheDepartmentforremoval oftreeorshifting, raising, 

removing of telegraph, telephone or electric lines (Over head or under ground) and other structure, if 

any, which comes in the way of thework. 

42. The items rate should be quoted by the Contractor and no condition should be given. In case any 

conditionistenderedthiswill beconsideredasnullandvoidandonlyitemratesquotedbythetenderer 

shallbeaccepted.Incaseanytendererrefusestoaccept thishisearnestmoneywillbeforfeited. 

43. Relation with PublicAuthorities: 
 

The Contractor shall comply with all legal orders and directions given from time to time by any local or 

public authorities and shall pay out of his own money the fees or charges to which he may be liable. 

44. Deleted 

45(i) The contractor will  be held  strictly  responsible to the true intent  of the specification in regard to  quality 

of materials, workmanship and the diligent execution of thecontract. 

(ii) AllmaterialsandeachpartofdetailoftheworkshallbesubjectatalltimestoinspectionbytheEngineer-in Charge. 

Departmental Representative or other authorized subordinate who shall be furnished with reasonable facilities 

and assistance by the contractor for ascertaining whether or not the work as performed or the materials used 

are in accordance with the requirements and intent of the plans andspecifications. 

(iii) The contractor shall furnish written information to the Engineer-in-Charge stating the original source of 

supply and dates of manufactures of all materials manufactured away from the actual site of work. The 

information shall be furnished at least two weeks (or such other period as may be directed by Engineer-in- 

Charge in advance of the incorporation of any such materials in theworks. 

(iv) Any work done or materials used without supervision or inspection by the Engineer-in- 

Charge/Departmental Representative is liable to be ordered to be removed and replaced at the contractor’s 

expenses. 

(v) If so directed the Contractor shall at any time before the acceptance of the work, remove or uncover such 

portion of the finished work as may be directed. After examination, the contractor shall restore the said portion 

of the work to the standards required as per specifications. The work shall not be considered to have been 

completed in accordance with the terms of the contract until the Engineer-in-Charge-in-charge shall have 

certified in writing that it has been completed to his satisfaction. No approval of materials or workmanship or 

approval of part of the work during the progress of execution shall bind the Engineer in any way or effect his 

power to reject the work when alleged to be completed or to suspend the issue of his certificate of completion 

until such alterations or modifications or reconstructions have been affected as shall enable him to certify that 

the work has been completed to hissatisfaction. 

(vi) The inspection of the work or materials shall not relieve the Contractor any of his obligation to fulfill the 

terms of the contract as herein prescribed by the plans andspecifications. 

(vii) Failuretorejectanydefectiveworkormaterialwillnotinanywaypreventlaterrejectionwhensuchdefect is 

discovered or obligate the department to make finalacceptance. 

46. Canvassing in connection with a tender in any form renders the tender liable torejection. 



 
 

 

 

47. If there are varying or conflicting provisions made in any documents forming part to the contract the accepting 
authority shall be the decision authority with regarded to the intension of thedocuments. 

 

 
48.  If, however, the contractor seeks to some assistance from the department in connection with arranging 

water/electricconnectionfromthepublicutilityserviceauthoritiesforthepurposeofGovt.worksuchassistance only to 
the extent of writing a letter from the Engineer-in-Charge to the authority concerned for giving such connection 
may be provided. All charges etc. shall be borne by thecontractor. 

 

 
49. The contractor may, on application of the contractor, issue essentiality certificate forDiesel/Petrol (if it becomes a 
controlled commodity) required for materials to be used on the work but the department will not undertake any 
responsibilityforthearrangementofsuchPetrol/Diesel,Nonavailabilityof anysuchmaterialswillnotabsolvethecontractor of his 
contractualobligation. 

MAINTAINENCE-CUM-DEFECT LIABILITY PERIOD 
 

50 The defect liability-cum-maintenance period shall be three years from the date of completion in 
case of originalworks.Formaintenance andS/Rworks,defectliabilityperiodwillbeoneyearandre-
painting/white wash/snowcem/distempering will not be required. The date of completion shall be 
considered as the date certified by the Engineer-In-Charge. 

 
50.1 The Engineer shall give notice to the contractor of any defects before the end of the effects Liability- 
cum-Maintenance Period. The Defects Liability-cum-Maintenance period shall be extended for as long as 
defects remain to becorrected. 

 
50.2 The Contractor shall correct the notified Defect / Defects within the length of time as specified by the Engineer’s, 

notice. 

 

50.3 Thecontractorwill befullyresponsibleforthequalityandworkmanshipof theworksexecutedbyhim. The 
liability on account of shortcomings in executed items found by any investigating agency during the defect 
liability period or afterwards shall be bornby theagency. 

 

50.4 The Contractor shall do theroutine maintenance of building to the required standards in the manners 
as per Haryana PWD specifications latest edition, DNIT, agreement conditions and keep the whole building in 
defect free condition during defect liability period as definedabove. 

50.5 Theroutinemaintenancestandardsshallmeetthefollowingminimumrequirementstotheentiresatisfaction 
ofEngineer-in-charge.:- 

i) Plaster work and flooring work to be repaired soon after these appear or brought to his notice either 
duringcontractor’smonthlyinspectionorbytheEngineerorotherwise.Repairshallbecarriedoutin a 
manner which does not affect theaesthetics. 

ii) Defective joinery such as door, window, cup-board shutters, chowkhats, wire gauge, glass panes, 
fitting, fixtures etc. to be rectified / replaced immediately after the defectsappear. 

iii) Anystructuraldamage/fault/defecttoberectifiedtothesatisfactionofEngineer-In-Chargeassoon as the 

same appears. 
iv) Defective or incomplete/improper white washing / colour washing, distempering, painting etc. to be 

rectified immediately on notice by theEngineer-in-charge. 
 

v) All rain water pipes, sun-shades and the like components to be inspected every fortnightly and 
cleaned as and whenrequired. 

 
vi) Leakage of water of any kind in the building to be set right immediately onpriority. 

 
vii) All electrical / Public Health installations including wiring, pipelines etc. made in the building to be 

repaired / rectified / replaced as soon as any defect has appeared /notice. 



 
 

 

 

viii) The agency shall make good all the items / works damaged during the repair being done by him and 
bring the same in originalform. 

 
ix) Any other maintenance operation required to keep the building use worthy at all the time during the 

maintenanceperiod. 
x) He shall maintain a register in the building for daily recording the defects, damages, shortcomings 

noticed by user and address the problem within three days or else he will approach the Engineer-in- 
charge for extension of thistime. 

 
xi) Before the end of defect-cum-maintenance period is completed, painting, snowcem, white 

washing, distempering, Supplybroken window panes, door /window fittings, Public Health 
fixtures, taps etc. of the whole buildings per original work will be carried out by the 
contractor to the entire satisfaction of the Engineer-In-Charge and nothing extra will be paid. 

50.6 To fulfill the objectives laid down in above sub clauses, the Contractor shall undertake detailed 
inspection of the building at least once in a month. The Engineer-in-charge can reduce this frequency in case 
of emergency. The Contractor shall forward to the Engineer-in-charge the record of inspection and 
rectificationeverymonth.Thecontractorshallpayparticularattentiononthemaintenanceofbuildingduring rains 
and rainyseason. 

50.7 The Engineer may issue notice to the Contractor to carry out maintenance or remove defects, if any, 
notice in his inspection, or brought to his notice. The contractor shall remove the defects within the period 
specifiedinthenoticeandsubmitto the Engineer-in-chargeacompliancereport.Bynotgivingnotice,willnot 
absolve the contractor from his responsibility. 

50.8 In case the Contractor fails to make good the defects, the Executive Engineer may employ any other 
person to make good such defects and all expenses consequent and incidental there to shall be borne by the 
Contractor. 

50.9 The contract shall not be considered as completed until a defect liability-cum-maintenance certificate 
has been signed by the Engineer in Charge and delivered to the contractor stating that the works have been 
completed and maintained to his satisfaction. The defect liability-cum-maintenance certificate shall be given 
by the Chief Engineer on the recommendations on the recommendation of Engineer in Charge. 

51. Department shall not be responsible for any depreciation in the value of securities, not for any loss of 

interestthereon. 

52. There will be double lock system for the cement store. One Key of the lock will be with the representative of the 
department and other key of the lock will be with theagency. 

53. If theagencydoesnotfill/quotetherates of anyitemsthenitwillbeconsideredasNILandsamewillbeexecuted 
bytheagencyfreeofcostanditwillbecontingent towork. Theagencywillhavetogive anundertakingonaccount of above, 
otherwiseearnestmoneywill beforfeited;inaddition,Engineer-in-Chargemyalsoblacklist the agency. 

 

 
54. AFOR EXCESS CONSUMPTION OF MATERIALS FROM THE THEORETICALCONSUMPTION 

 

 

(i) NoClaimforExcessConsumptionofmaterial otherthanthosespecifiedshallbeentertainedbythedepartment. 
 

B. FOR SHORT CONSUMPTION OFCEMENT 
 

 

(i) Upto 5%, the recovery of cost of material thus saved shall be made from the contractor at the base price as 
applicable on the date oftender. 

 

(ii) Less consumption by more than 5% (i.e. above 5 %) the rates of items of work involved shall be reduced. If it is 
not possible to determine the exact items on which less material has been used, the cost of the material so saved 
shall be recovered from the contractor at double the issue rate. The Engineer in Charge reserves the right totake 



 
 

 

 

any other deterrent action which he deems fit against the contractor. It shall be at the discretion of the 
department to determine whether the stability of the structure is affected adversely due to less consumption of 
materials andincaseitisfeltthatitislikelytobeso,theEngineer-in-charge shallrejecttheworkandthe decision of 
Engineer In chargein such matter shall befinal. 

55 Noclaimof anykind what-so-evershallbeentertained foranyand allthelossesordamages to thecontractordue to the 
completion of the work getting delayed due to the failure or delay on the part of the public works department 
under the terms and conditions of thecontract. 

56. The contractor shall supply at his own cost and expenses all labour materials etc. for labour and checking of any 
portion of the work during construction. Whosesoever required by the Engineer-in-Charge or his representative 
and nothing extra shall be paid forsame. 

 

 
57. Occupation of AdditionalLands: 

 

In case, when it becomes necessary for due fulfillment of the contract for the contractor to occupy land outside the 
P.W.D. limits the contractor shall make his own arrangement with the land owners and pay such amount, as may 
be mutually agreed upon by them. 

 

58 No claim by the contractor for additional payment will be allowed on the ground of any misunderstanding or 
misapprehension in respect of any such matter or otherwise on the ground of any allegation or fact that incorrect 
information was given to him by any person whether in the employ of the Govt. or not or of the failure on his part 
to obtain correct information nor shall the contractor be relieved from any risk or obligations imposed on or 
undertaken by him under the contract on any such ground or on the ground that he did not or could not fore-see 
any matter which may in fact, effect or have affected the execution of thework. 

 

59. During the absence on work of the Engineer-in-Charge he shall be represented by one of his subordinate whose 
duties are to watch and supervise the works, to test and examine any materials to be used or workmanship 
employedtoensurethattheworksareperformedinconformitywiththeplans,estimatesandspecificationsinall 
respects and to keep Engineer-in-charge informed of the progress of the works and the manner in which they are 
done. The Engineer-in-charge may from time to time delegate any of the powers and authorities vested in him to 
the departmental representative inwriting. 

60. The Departmental representative shall have no authority to alter or waive the provisions of plans and estimates 
and specifications or to relieve the contractor or any of his duties or obligations under the contract. He shall 
however, havetheauthoritytoinformthecontractorinwritingtoreplaceanymaterialsconsidereddefective and to 
suspend, to do, or rectify the work improperly performed or not according to plans and estimates or 
specifications in his judgment and the contractor shallcomply. 

61. Failure of the Departmental Representative to disapprove any work of materials shall not prejudice the power of 
the Engineer-in-Charge thereafter to disapprove such work or materials and to order the pulling down, removal 
or breaking up thereof. If the contractor shall be dissatisfied by reason of any decision of the Departmental 
representative, he shall be entitled to refer the matter to the Engineer-in-Charge. Who shall thereupon confirm or 
reverse such adecision. 

62. ThecontractorshallalsoinformtheEngineer-in-Chargeinwritingwhenanyportionisreadyforinspectiongiving 
himsufficient noticetoenablehimtoinspectthesamewithout retardingthefurtherprogressofthework. 

63. Unlessotherwiseprovidedinthecontractdocumentmaterialssuchasrubble,gravelsand,murrum,kankarearth, soil, 
etc. obtained from excavation and materials obtained by dismantling any existing structures shall remainthe 
property of theGovernment. 

 

64. Any tress branches, bushes, crops etc. which may be required to be cut during the execution of the work shall be 
handed over to the Public Works Department or disposed of as directed. 

65. The contractor will submit the design of temporary structure scaffolding to department in advance without any 
cost. The contractor will remain responsible for design and safety of scaffolding irrespective of approval by the 
Engineer-in Charge 



 
 

 

 

66. The contractor shall use canal water for construction of building or water from any other sources as approved by 
the Engineer-in-Charge. Water should be got tested at regular intervals i.e. maximum of 2 (two) months from the 
laboratoryapprovedbytheEngineer-in-Chargeandnoextracostwillbepaidforthesame.Watertobeusedshall meet 
latest IS standard as per IS 456/other relevantcodes. 

 
  



 
 

 

 
Special conditions: 

1. The rates quoted should be FOR at Sec-87, Gurugram. 
2. Rates quoted should be including GST and nothing extra will be paid on this account.  



 
 

 

CONTRACTOR’S LABOUR REGULATION 
 
 

1. ShortTitle 

These regulations may be called Haryana Public Works Department Contractor’s Labour Regulations 
and shall also be applicable for Gurugram University. 

 

2. Definition 

In these regulations, unless otherwise expressed or indicated the following words and expressions shall 
have the meaning hereby assigned to them respectively that is to say : 

 

(1) Labour means workers employed by a Public Works Department contractors directly or indirectly 
through a sub-contractor or other persons of by an agent on hisbehalf. 

(2) Fair wages means, whether for item or place work, notified at the time of inviting tenders for the work 
and where such wages have not been so notified the wages prescribed by the Public Works, Department 
for the district in which the work isdone. 

 

(3) “Wages” shall have the same meaning as defined in the payment of Wages Act 1936 and includes time and 
place ratewages. 

 

3. Display of notice regarded wagesetc. 

The contractor shall before he commences his work on contract display and correctly maintain & continue to 
display and correctly in a clean and legible condition in conspicuous places on the work notice in English and in the 
Local Language spoken by the majority of the Workers giving the fair wages notified or prescribed by the Haryana 
Public Works Department and the hours of work for which such wages are earned. 

 

4. Payment of Wages 

(i) Wages due to every worker be paid to himdirectly. 
 

(ii) All wages shall be paid in current coin or currency or in both. 
 

5. Fixation of WagesPeriods 

(i) The contractor shall fix the wage periods in respect of which the wages shall bepayable. 

(ii) No wage period shall exceed onemonth. 
 

(iii) Wages of every workman employed on the contract shall be paid before the expiry of ten days after the 
last day of the wage period in respect of which the wages arepayable. 

 

(iv) When the employment of any worker is terminated by or on behalf of the Contractor, the wages, earned 
byhimshallbepaidbeforetheexpiryof succeeding theoneonwhichhisemploymentisterminated. 

(v) All payment of wages shall be made on a workingday. 



 
 

 

 
 
 
 

6. Wages Book and Wages Slipetc. 

(i) The contractor shall maintain a wage book of each worker in such form as may be convenient but the 
same shall include the followingparticulars 

(a) Rate of daily or monthlywages. 
 

(b) Name of work on whichemployed. 

(c) Total numbers of days worked during each wageperiod. 

(d) Total amount payable for the work during each wageperiod. 
 

(e) All deductions made from the wages with an indication in each case of the ground for which the 
deduction ismade. 

(f) Wages actually paid for each wageperiod. 
 

(ii) The contractor shall also maintain a wage slip for each worker employed on thework. 
 

(iii) The authority competent to accept the contract may grant an exemption from the maintenance of Wages 
book and Wage Slips to a contractor who in his opinion may not directly or indirectly employ more than 
100 persons in thework. 

 

7. Fines and deductions which may be made fromwages 

(1) The wages of a worker shall be paid to him without any deduction of any kind except the following: 
 

(a) Fines. 
 

(b) Deductions for absence from duty i.e. from the place or places where by the terms of his employment 
heisrequiredtowork.Theamountofdeductionshallbeinproportionatetothe personforwhichhe was 
absent. 

(c) Deductions fordamage to orlossofgoodsexpressly entrusted totheemployed person forcustodyor for 
loss of money for which he is required to account where such damage or loss is directly attributable 
to his neglect ordefault. 

(d) Any other deductions which the PWD may from time to timeallow 
 

2.) No fine shall be imposed on a worker and no deduction for damage or loss be made from his 
wagesuntiltheworkerhasbeengivenanopportunityofshowingcauseagainstsuchfinesordeductions. 

3.). Thetotalamountoffine whichmay beimposedinanyonewageperiodonaworkershallnot 
exceedanamountequalto50paisainarupeeofthewagepayabletohiminrespectofthatwageperiod. 

 

4.) No fine imposed on any worker shall be recoverable from him by installments or after the 
expiry of 60 days from the date on which it wasimposed. 



 
 

 

 

8. Register of Fineetc. 

1. The contactor shall maintain a register of fine and of all deductions for damage or loss such Register shall 
maintain the reason for which fine was imposed or deduction for damage or loss wasmade. 

2. Thecontractorshallmaintain,alistinEnglishandlocalIndianLanguageclearly  defining acts and 
commissions for which penalty of fine can be imposed. He shall display such list and maintain it in a clean 
and legible condition in conspicuous places on thework. 

9. Preservation ofBooks 
 

The wage book, the wage slips and the Register of lines, deductions required be maintained under these 
regulations shall be preserved for 12 months after the date of last entry made inthem. 

10. PowerofLabourWelfareOfficertomakeInvestigationofEnquiry 
 

The Labour Welfare Officer or any person authorized by the Government on their behalf shall have power to 
make enquiries with a view to ascertaining and enforcing due and proper observance of the wage clause and 
provisions of their regulations. He shall investigate into any complaint regarding the default made by the Contractor 
or sub-Contractor in regard to such provisions. 

11. Report of Labour WelfareOfficer 

The Labour Welfare Officer or any other person authorized aforesaid shall submit a report of the result of his 
investigations enquiry to the Engineer in Charge concerned indicating the extent, if any, to which the default has been 
committed and the amount of fine recoverable in respect of the acts or commission and omission of the labourer with 
anotethatnecessarydeductionfromcontractor’swillbemadeandthewagesandother duesbepaidtothelabourers 
concerned. 

12. Appeal against the decision of Labour WelfareOfficers 
 

Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or other person so 
authorized may appeal against decision to the Labour Commissioner but subject to such appeal the decision of the 
officer shall be final and binding upon the Contractor. 

12A- No party shall be allowed to be represented by a lawyer during any investigation, enquiry appeal or any 
other proceedings under theseregulations. 

 

13. Inspection ofRegister 
 

The contractor shall allow inspection of the Wage Book. Wage Slips to any of his workers or to his agent at a 
convenient time and place after due notice is received, or to the Labour Welfare Officer or any other person 
authorized by the Haryana Government in his behalf. 

14. Submission ofReturns 
 

The contractor shall submit periodical as may be specified from time to time. 

15. Amendment 
 

The Haryana Government may, from time to time and to amend these regulations, the decision of the Labour 
Commissioner, Haryana Government or any other person authorized by the Haryana Government in that behalf shall 
be final. 

 

 
Vice Chancellor, 

Gurugram University 

Gurugram 



 
 

 

 
 

III- FAIR WAGESCLAUSES 

 

 
(a) The Contractor shall pay not less than the fair wage to labourersengaged by him on thework. 

 

EXAMINATION :- FAIR WAGE’ MEANS WAGE WHETHER FOR TIME OF PIECE WORK NOTIFIED 
FROM TIME TO TIME FOR THE AREA AND WHERE SUCH WAGES HAVE NOT BEEN SO 
NOTIFIED THE WAGES SPECIFIED BY THE PUBLIC WORKS (B&R) DEPTT.HARYANA FOR THE 
DISTRICT IN WHICH THE WORK IS DONE. 

 

(b) The Contractor shall not withstanding the provisions of any agreement to the contrary, caused to be 
paid fair wages to labour, indirectly engaged on the work including any labour engaged by his sub- 
contractorsinconnectionwiththesaidwork,asifthelabourershadbeendirectlyemployedbyhim. 

 

(c) In respect of labour directly or indirectly employed on the works for the performances of the 
contractor’spartonthisagreementthecontractorshallcomplywithorcausetobecompliedwiththe 
Haryana PWD Contractor’s Labour’s Regulations made by the Government from time to time in 
regard to payment of wages wage period deductions from wages recovery of wages not paid and 
deductions unauthorized made maintenance of wage register wage book, wage slip, publication of 
wages and other terms of employment inspection and submission of periodical returns and all other 
matters of a limenature. 

 

(d) The Engineer in Charge or Engineer concerned shall have the rights to deduct, from the moneys due 
to the Contractor, any sum required or estimated to be required for making good the loss suffered by 
a worker or workers by reason of non-fulfillment of the conditions of the contract for benefit of the 
workers, non paymentof wages or deductions made from his or their wages, which are not justified 
by terms of the contract for non observance of the regulations referred to in clause (c)above. 

 

(e) Vis-à-vis the Haryana Government, the Contractor shall be primarily liable for all payments to be 
made under and the observance of the regulations aforesaid without prejudice to his right to claim 
indemnity from his subContractors. 

 

(f) Theregulationsshallbedeemedtobe apartofthiscontractandanybranchthereshallbedeemedto be 
branch of thiscontract. 

 
 
 
 

Vice Chancellor 

Gurugram University 

Gurugram 



 
 

 

 

RULES FOR PROTECTION OF HEALTH & SANITARY ARRANGEMENTS 
 
 

Rules for the Protection of Health and Sanitary Arrangements for Workers Employed by the Haryana Public 
Works Department or its Contractors 

 

 
The Contractor shall at his own expense provide or arrange for the provision of foot wear for any labour doing 

cementmixingwork(theContractorhasundertakentoexecuteunderthiscontract)tothesatisfactionoftheEngineer 
– in – charge and on his failure to do so Government shall be entitled to provide the same and recover the cost thereof 
from Contractor. 

 

 
The Contractor shall submit by the 4thand 19thof every month to the Executive Engineer a true statement 

showing in respect of the second half of the proceeding month and the first half of the current month respectively (i) 
the number of labourers employed by him on the work (ii) their working hours (iii) the wages paid to them (iv) the 
accident that occurred during the said forthright showing the circumstances under which they happened and the 
extent of damage and injury caused by them and (v) the number of female workers who have been allowed Maternity 
benefit according to clause 19-F and the amount paid to them failing which the Contractor shall be liable to pay to 
Government a sum not exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the 
Engineer in Charge shall be final in deducting from any bill due to the contractor the amount levied as fine. 

 

 
Maternity benefit for female workers employed by the Contractor, leave and pay during leave shall be regulated 

as follow: - 

 

 
1. LEAVE(i)incaseofdelivery/maternityleavenotexceeding8weeks(4weeksuptoandincludingtheday of 

delivery and 4 weeks following that day) (ii) in case of miscarriage : up to 3 weeks from the date of 
miscarriage. 

 

 
2. PAY (i) In case of delivery, leave pay during maternity leave will be at the rate of the woman’s average 

daily earning calculated on the total wages earned on the day when full time work was done during a 
period of 3 months immediately preceding the date of which she gives notice that she excepts to be 
confined or at the rate of Rs. 12/- per day which ever isgreater. 

 

 
(ii) In case of miscarriage, Leave pay at the rate of average daily earning calculated on the total wages 
earned on the days when full time work was done during a period of 3 months immediately proceeding 
the date of suchmiscarriage. 

 

 
(iii) Conditions for the grant of Maternity leave :-No Maternity leave benefit shall be admissible to a 
woman unless she produces a certificate of confinement and excepted delivery within 4 weeks 
proceeding the date on she proceeds onleave. 

 

 
3.  FIRST AID (a) At every work place, there shall be maintained in readily accessible place first aid 

appliances including an adequate supply of sterilized dressing and cotton wools. The appliances shall be 
kept in good order and in large workplaces it shall be placed under the charge of a responsible person 
who shall be readily available during the workinghours. 



 
 

 

 

(b) All large work places where hospital facilities are not available within easy distance of the work, first 
aid post shall be established and be run by a trained compounder. 

 

(c) Where large work places are remote from regular hospital an indoor ward shall be provided with one 
bed for every 250employees. 

 

(d) Where large work places are situated in cities, towns in their suburbs and no beds are considered 
necessary owing to the proximity of city or town hospitals a suitable transport shall be provided to 
facilitate removal of urgent cases to thesehospitals. 

 

 
At other work place, the conveyance facilities such as car shall be kept readily available to take injured or persons 

suddenly taken seriously ill, to the nearest hospital. 

 

 
Scales of accommodation in Latrines Urinals 

These shall be provided within the precinct of every work places, Latrines and Urinals in an accessible place and 
the accommodation separately for each of them shall not be less than the following scales : - 

 

NO. OF SHADES 

(a) Where the number of persons does notexceed50 2 

(b) Where the number of persons exceeding50but 3 

does not exceeds 100 

 

 
(c) For everyadditional100 3 per100 

 

In particulars cases the Engineer in Charge shall have the powers to very the scale where necessary. 

LATRINES AND URINALS FOR WOMEN 

If women are employed, separate latrines and urinals screamed from these for men and marked in vernacular in 
conspicuous letters ‘FOR WOMEN ONLY’ shall be provided on the scale laid in rules, Similarly those for men shall be 
marked ‘FOR MEN ONLY’ A poster showing the figures of a man and women shall also be exhibited at the entrance of 
latrine for each sex. There shall be adequate supply of water close to latrines. 

 
 
 

Latrines and Urinal 

Except in work places provided with flush latrines concerned with a water borne sewerages systems all latrines 
shall be provided with receptacies order earth system which shall be in working order and kept in strictly sanitary 
conditions. The receptacles shall be tarried inside and outside at least once a year. 

The inside walls shall be constructed of masonry or some suitable heat resisting non absorbent material and 
shall be cement washed inside and outside at least once a year. The dates of cement shall be noted in register 
maintained for this purpose and kept available for inspection. 

Disposal of Excreta 



 
 

 

 

Unless otherwise aggranged for by the local sanitary authority arrangements for proper disposal and a sanitary 
of excreta by incineration at the work place shall be made by means of a suitable incineration approved by the Asstt. 
Director of Public Health or Municipal Medical Officer of Health, as the case may be, in whose jurisdiction the work 
place is situated. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of pucca tank 
prepared for the purpose and covering it with 9 inches layers of earth for a fortnight when it will turn into a manure. 

CRECHE: 

 
 

At every work place these shall be provided free of cost two suitable sheds one main and the other for the use of 
labour. The height of the shelter shall not be less than eleven feet from the floor level to the lowest part of the roof. 

 

PROVISION OR SHELTER DURING REST: 
 

At every work place at which 50 or more women workers are ordinary employed, these two huts for use of 
children under the age of six years belonging to such women. One hut shall be used for infants “Games and to play” 
and the other as their bed room. The hut shall not be constructed on a lower standard then the following :- 

(i) Thatched roofs. 
 

(ii) Mud floors andwalls. 

(iii) Plants spread over mud floor and covered withmating. 

 

 
The huts shall be provided with suitable and sufficient opening for light and ventilations. There shall be 

adequate provision of sweepers to keep the place clean. There shall be two day attendant. Sanitary, utensils shall be 
provided to the satisfaction of Health Office of the area concerned. The use of the hut shall be restricted to children, 
their attendant and mothers of the children. 

 

 
CANTEEN: 

A cooked food canteen on a moderate scale shall be provided for the benefit of workers where over it is considered 
expedient. 

 

 
GENERAL RULES AS TO SCAFFOLDS : 

 
 

(i) Suitable scaffolds shall be provided for all workmen for all works that cannot be safely done from a 
ladder or by othermeans. 

(ii) A scaffolds shall not be constructed taken down or substantially alteredexcept. 
 

(a) Under the supervision of a competent and responsible person,and 

(b) Asfaraspossiblebycompetentworkerspossessingadequateexperience in 

this kind ofwork. 

(c) All scaffolds and appliances connected there with and ladder shall:- 
 

1. Be of sound material 

2. Be of adequate strength having regard to the load and strains to which they will be subjectedand. 

3. Be maintained in propercondition. 
 

4. scaffolds shall not be overloaded and so far as practicable, the load shall be evenlydistributed. 



 
 

 

5. Scaffolds shall be so constructed that no part there ofcan be displaced in on normaluse. 
 

6. Before installing, lifting gear on scaffolds special precautions shall be taken to ensure the strength and 
stability of thescaffolds. 

 

7. scaffolds shall be periodically inspected by the competentperson. 
 

8. Before allowing a scaffold to be used by the workman, every care shall be taken to see whether the 
scaffolds have been erected by his workmen and steps taken to ensure that it complies fully with the 
requirement of thearticles. 

9. Working platforms gangways and stairways shall. 
 

(a) Be so constructed that no part of the road iscovered. 
 

(b) Be so constructed and maintained, having regard to the prevailing condition as to reduce as for 
as practicable. 

 

(c) Be kept free from any unnecessaryobstruction. 

 

 
(d) In case of working platforms gangways place and stairways at a height exceeding that to be 

prescribed by a national laws and regulations:- 

 

 
(i) Every working platform and every gangway shall be closely boarded unless other adequate 

measures are taken to ensuresafety. 

 

 
(ii) Every working platform and every gangway shall have adequate width,and. 

 

Every opening in the floor of a building or in working platforms shall except for the time and to 
the extent required to allow the access of persons or the transport or shifting of material be 
provided with suitable means to prevent the fall of persons or materials. 

 

 
When persons are employed on a roof where there is a danger of failing from a height exceeding that 
to be prescribed by national laws of regulations suitable precautions shall be a taken to prevent the 
fall of persons or materials. 

Suitable precautions shall be taken to prevent persons being struck by articles which might fall from 
scaffolds or other working places. 

 

1. Soft means of access shall be provided to all working platforms an other workingplaces. 

2. Every place where work is carried on the means approach there to shall be adequatelylighted. 
 

3. Every ladder shall be securely fixed of such length as to provide secure hand held and foot at every 
position at which it isused. 

4. Adequate precautions shall be taken to prevent danger from electricalequipment. 

5. No material on the site shall be so stacked or placed as to cause danger to anyperson. 

 
GENERAL RULES AS TO SAFETY EQUIPMENT AND FIRST AID 



 
 

 

 

(1) All necessary personal safety equipment shall be kept and available for use of the persons 
employed on the site be maintained in condition suitable for immediateuse. 

 

(2) The worker shall be required to use the equipment thus provided and the employed shall take 
adequate steps to ensure proper use of the equipment by theseconcerned. 

 

 
Adequate provision shall be made for prompt first aid treatment of all injuries likely to be sustained 

during the course of the work. 



 
 

 

EXPLANATORY NOTES 

 
1. The above rates are for complete work including cost of all materials, labour, tools and plants and water etc. 

unless or otherwisespecified. 

2. Deleted. 
 

3. All clauses and notes given in the Haryana PWD schedule of rates 1988 2ndedition with upto date 
correctionslipsissueduptothedateoftendershallbeapplicabletoallaboveitemswherevernecessary. 

 

4. The description, rates, units, etc. of above schedule shall be corrected as per Haryana PWD schedule of rate 
1988, 2ndedition in case of any error oromission. 

5. Chapter numbers with items referred to above are of Haryana PWD schedule of rates 1988 2ndedition, 
corrected uptodate. 

 

6. The whole work shall be carried out strictly in accordance with the Haryana PWD specifications book 1990 
latest edition as applicable to Haryana State with upto date correctionslips. 

 

7. No premium shall be payable on the items which are not provided in the Haryana PWD schedule of rates 
1988, 2ndedition,corrected-up-to-date. 

 

8. Samples of all building materials, doors and windows, fittings and other articles required for use on the 
work shall be got approved from the Engineer-in-Charge, Articles manufactured by firms of repute, 
approved by the Engineer-in-Charge shall only be used. Only articles classified, as First Quality by the 
manufactures shall be used. Articles which are not First quality shall be rejected by the Engineer-in-Charge. 
Preference shall be given to those articles, which bear I.S.I. certification mark. In case articles bearing ISI 
certification mark are not available, the quality of samples brought by the contractor shall be judged by the 
standardslaiddownintherelevantISIspecifications.Allmaterialsandarticlesbrought bythe contractorto the 
site of work for use shall confirm to the samples approved, which shall be preserved till the completion of 
work. Final decision to reject any material shall rest with theEngineer-in-Charge. 

9. The contractor shall provide suitable measuring arrangements at site for checking of various articles 
brought by him to ensure mixing in specifiedproportions. 

 

10. The contractor shall provide such recesses, hole, openings etc. as directed by Engineer-in-Charge as 
required for the Electrical / sanitary work and nothing shall be payable on thisaccount 

11. Thickness of RCC shall be measured and paid for structural sizesdesigned. 
 

12. Steel used in supports, spacers and for hooks and overlaps, which are not, approved i.e. which are not 
provided according to the drawing or the instructions of Engineer-in-Charge shall not be measured for 
payment. 

 

13. Where there is a provision for flush door shutters, only doors as bear the ISI certification marks and 
arranged from manufacturer of good repute like Green, Duro, Kitply shall be accepted. In case flush door 
shuttersbearingISIcertificationmarksarenotavailableinthemarket,flushdoorshuttersconfirmingtoISI 
specificationsandarrangedfrommanufacturerofgoodreputeshallonlybeaccepted.Theyshouldbewater proof, 
termite proof and have a guarantee for 10 years for any defectliability. 

14. Steel butt hinges shall strictly confirm to Indian standard specification, IS-1341-1970 (Latest edition) and 
dimensionsgivenintable2formediumweightcoldrolledmildsteelbutthingesoftheabovespecifications Hinges 
shall be of good workmanship and manufactured by the firm of goodrepute. 

15. Analysis of rates for non-schedule / non agreement items i.e. items which are not provided in the Notice 
InvitingTender/HaryanaPWDScheduleofRates,19882ndeditionscorrecteduptodateshallbepayableas per 
actual lowest market rates from the recognized public market suitable to the executing division and wages 
of labouras applicable at the time of execution of work, plus admissible contractors profit and over head 
charge. For such items of materials the contractor shall be required to produce original vouchers 
whichshallbesubjectedtoverificationbytheEngineer-in-Charge.Theratesfornon-scheduleitemsshall 



 
 

 

 

be approved by the competent authority as recognized in the departmental financial rules in existence at 
the time of approval. 

 

16. First Quality glazed/ceramic/vitrified tiles of reputed manufactures such as Kajaria, RAK, NITCO, 
Naveen to be supplied by the Deptt. or arranged by thecontractor. 

 

17. The Tender with the condition regarding steel work to be done at labourrates shall be considered invalid 
and rejectedstraightway. 

18. The quantities of all items given in the Schedule are tentative. These can be increased or decreased as 
per workingArchitectural drawings/structural drawings & nothing extra shall be paid. 

19. For quality control, the contractor shall be required to use cement concrete mix giving a minimum 
cube strength as may be prescribed in the relevant structural drawings of work. For cement concrete 
andcementmortarworkandotheritemsthetestshouldberegularlycarriedoutasperprocedurelaid down in 
relevant I.S.I. & other codes at the expense of the contractor. The rates provided in the H.S.R. 1988 
2ndedition included the cost of suchtesting. 

20. Irrespective of what is stated in para 6 of General Rules of Haryana P.W.D. schedule of rates, 1988 
2ndeditionnocarriageofcement,steel,bricksandwateroranyothertypeormaterialshall beadmissible 
irrespective of any leadinvolved. 

21. All the flooring like terrazzo, Kotah stone or marble flooring should be granite finished. No extra rate 
shall be paid on this account to thecontractor 

22. Where-ever brick work or earth filling/embankment work is to be executed, the same has to be 
executedinaccordancewiththeprovisionintheFlyAshNotificationdated14.9.99&27.8.2003i.e.by using 
Fly Ash brick and filling/embankment constn. by Pond Ash/Fly Ash as specified in the aforesaid 
notification after getting the design approved fromEngineer-in-Charge. 

23. Only I.S.I. marked factory manufactured flush door shutter ply and block board should be used, where 
ever required. In case factory manufactured items, the contractor will get the name of manufacturers 
approved form deptt. and a warranty of 5 years certificate in favour of Engineer-in-Charge in charge. 
In case of door shutters the type of wood used shall also be given by the manufacturer. The agency 
shall produced a certificate that door & window shutters fixed at site are actually factory 
manufactured - in case agency fails to do so the rate for the same shall be paid for site manufactured 
shutters as per HSR 17.30 & 17.31 of HSR 1988 2ndedition. 

24. The agency will provide 2 Nos. boards of size 4’ X 2½’ at the site of work intimating the details of the 
project otherwise deduction will be made from the first running bill of the Agency @ Rs 15000/- per 
board. 

25. Contractor will use coarse aggregate (all type of stone grit) and course sand i.e. stone dust (Zone IInd 
as per IS code). The material should confirming to the latest ISspecification. 

26. Regular and monthly quality control test as per frequency as per IS code specification / PWD 
specification is to be done by the Contractor at his own cost and submit the result to the Engineer-in- 
Charge regularly and in case if he fails to do the same, Engineer-in-Charge will got conduct all quality 
control test as per frequency for any reputed lab & amount of the same will be recovered for the 
agency. Beside this Engineer-in-Charge will carry out their own quality control test and also will 
engage IIIrd party quality control agency for proper quality control work and charges of this will be 
borne by theGovt. 

27. Allaluminumfittingsfordoorsandwindows shallbeof‘Classic’orequivalentsmakeconfirmingtoI.S. 
Specifications as approved by theEngineer-in-Charge. 

 

 
 
 
 

 

 
 



M/s LIMBHA AND 
ASSOCIATES 

 
 

 

 

 

 
 
 
 
 
 

ANNEXURE -A1 
 

(BILL OF QUANTITIES) 
  



M/s LIMBHA AND 
ASSOCIATES 

 
 

 

BOQ To perform Civil works in the Library of Gurugram 
University,Sec-51,Gurugram. 

 

S.No HSR/NS  DESCRIPTION  Unit Rate to be quoted by agency 

in Rs 
1 NS Roller/Vertical Blinds Sqft  

2 NS Iron Grill made up of 10mm square 

bar and 25x4mm M.S flats with 

spacing of 4” c/c with primer coat 

and painted in black.(as per drawing 

attached) 

Kg  

3 NS Aluminium Partition work with door 

closer and stopper.(as per drawing 

attached.) 

Sqft  
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